INVITATION TO e-BID
TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1

State Life Insurance Corporation of Pakistan (SLICP), invites electronic bids from the
contractors, registered with Income Tax and Sales Tax Department for repair & maintenance

work for Renovation and Maintenance Works in State Life Building No.01, I.I Chundrigar

Road, Karachi.

2. e-bidding documents as per regulations, containing detailed terms and conditions,
specifications and requirements etc. are available for the registered bidders on EPADS at

(www.eprocure.gov.pk)

3. The electronic bids, must be submitted by using EPADS on or before 05-11-2025 at 11:00
am. Manual bids, shall not be accepted. Electronic Bids will be opened on the same day at

11:30 am.

Note: Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004 is provided on
EPADS at www.eprocure.gov.pk and on PA’s website.

AGM (Civil / Maintt - ll) - RE

State Life Insurance Corporation of Pakistan
5t Floor, Real Estate Division

State Life Building No.9, Principal Office

Dr. Ziauddin Ahmed Road, Karachi.

Phone #: 021-99202820, 021-99204520


http://www.eprocure.gov.pk/
http://www.eprocure.gov.pk/

STATE LIFE INSURANCE CORPORATION OF PAKISTAN
PRINCIPLE OFFICE KARACHI - REAL ESTATE DIVISION

EYSTATE LIFE

INSURANCE CORPORATION OF PAKISTAN

Tender for Renovation and Maintenance Works in State Life Building No.01, I.I
Chundrigar Road, Karachi.

FINANCIAL BID

BIDDING AND CONTRACT DOCUMENTS

TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1

Single Stage Single Envelope Procedure

INSTRUCTIONS TO BIDDERS

BIDDING DATA

FORM OF BID & SCHEDULES TO BID
STANDARD FORMS

CONDITIONS OF CONTRACT
SPECIFICATIONS (Special Provisions)
SPECIFICATIONS (Technical Provisions)
DRAWINGS
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IB.1

1.1

IB.2
2.1

IB.3
3.1

3.2

IB.4
4.1

IB.5
5.1

IB.6

INSTRUCTIONS TO BIDDERS

GENERALI

Scope of Bid

The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes
to receive bids for the works as described in these Bidding Documents, and summarized
in the Bidding Data hereinafter referred to as the “Works”.

Source of Funds

The Employer has arranged funds from its own sources.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting the following Mandatory
requirements:

a.  Valid NTN Registered.

b.  Undertaking on non-judicial stamp paper (Rs.100/-) that the business is not
blacklisted by any of Provincial or Federal Government Department, Agency
Organization or Autonomous body or Private Sector Organization anywhere in
Pakistan.

c.  Detail of construction work done during last 5§ years. (Minimum 03 projects
work completed or in hand, each not less than Rs. 2 Million).

d.  An account maintenance certificate under the name of the company from the
bank.

In case any of the mandatory documents mentioned above is not provided, the financial
bid will not be considered.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their
respective bids and the Employer in no case shall be responsible or liable for those
costs, regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary
for preparing the bid and entering into a contract for the Works. All cost in this respect
shall be at the bidder’s own expense.

BIDDING DOCUMENTS

Contents of Bidding Documents
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6.1

1B.7
7.1

1B.8
8.1

8.2

IB.9
9.1

I1B.10

10.1

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause IB.8.
1. Instructions to Bidders.
2. Bidding Data.
3. Form of Bid & Appendices to Bid.

Appendices to Bid comprise the following:

1. Schedule A: Contract Data.

il. Schedule B: Schedule of Prices.

1il. Schedule C: Proposed Program of Works.

iv. Schedule D: Organization Chart for Supervisory Staff and Labor.

V. Schedule E: List of Major Equipment.

4. Conditions of Contract:

Standard Forms:

1. Performance Security.

ii. Form of Contract Agreement.
6. Specifications:

1. Special Provision.

il. Technical Provision.
7. Drawings:

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address indicated in
the Invitation for Bids.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective bidder,
modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1
hereof and shall be communicated in writing to all purchasers of the Bidding Documents.
Prospective bidders shall acknowledge receipt of each addendum in writing to the Employer.

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder and the
Employer shall be in the bid language stipulated in the Bidding Data and Particular Conditions
of Contract. Supporting documents and printed literature furnished by the bidders may be in
any other language provided the same are accompanied by an accurate translation of the
relevant parts in the bid language, in which case, for purposes of evaluation of the bid, the
translation in bid language shall prevail.

Documents Accompanying the Bid

The bid prepared by the bidder shall comprise the following components:
a. Covering Letter

b. Form of Bid duly filled, signed and sealed.
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10.2

IB.11

C.

d.

Schedules (A to E) to Bid duly filled and initialed in accordance with the
instructions contained therein & in accordance with Sub-Clause 1B.16.3.

Original Bid Security furnished in accordance with Clause 1B.13.

Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

a.

the bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the joint venture partners;

the partner-in-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as
per the terms and Conditions of Contract and in this regard to incur any and all
liabilities, receive instructions, give binding undertakings and receive payments
on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances be
liable jointly and severally for the execution of the Contract in accordance with
the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para(b) above as well as in the Form of Bid
and in the Form of Contract Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and which
persons will be directly responsible for due performance of the Contract and
can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partners without prior written consent of the
Employer.

Bid Prices

11.1

11.2

11.3

Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in Sub-Clause 1.1 hereof, based on the unit
rates and / or prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a bidder
will not be paid for by the Employer when executed and shall be deemed
covered by rates and prices for other items in the Bill of Quantities.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder
in the currency as stipulated in Bidding Data.
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IB.12 Documents Establishing Bidder’s Eligibility and Qualifications

12.1

12.2

Pursuant to Clause IB.6, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the
Contract if its bid is accepted.

Bidders must possess and provide evidence of its capability and the experience
as stipulated in Bidding Data and in the Bidding Documents.

IB.13 Bid Security

13.1

13.2

13.3

13.4

13.5

Each bidder shall furnish, as part of his bid, a Bid Security as stipulated in the
Bidding Data in Pak Rupees in the form of pay-order/demand draft in favor of
employer. Original bid security shall be submitted with Employer on or before
closing time of bid. Its E-copy shall be uploaded with tender on E-Pads.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned after award of work
to successful bidder.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required performance security and signed the Contractor
Agreement.

The Bid Security may be forfeited:
a. if the bidder withdraws his bid during the period of bid validity or

b. if the bidder does not accept the correction of his Bid Price pursuant to
Sub-Clause 25.2 hereof; or

c. In the case of successful bidder, if he fails within the specified time limit
to:
i.  Furnish the required performance security.

ii.  Sign the Contract Agreement in accordance with sub—clause
IB.31.1.

IB.14 Bid Validity

14.1

14.2

Bids shall remain valid for the period stipulated in the Bidding Data after the
Date of Bid Opening.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders extend the period of validity for a
specified additional period which shall in no case be more than the original bid
validity period. The request and the responses thereto shall be made in writing.

A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid.

IB.16 Format and Signing of Bid
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16.1

16.2

16.3

16.4

16.5

Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents.

All appendices / schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if
these instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms completely and without
alterations one (1) original copy, specified in the Bidding Data, of the
documents comprising the bid as described in Clause IB.6.

The original copy of the bid shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorized to sign on behalf of the bidder.
All pages of the bid shall be initialed and stamped by the person or persons
signing the bid.

B.18 Deadline for Submission of Bids

18.1

Bids must be uploaded on E-Pads no later than the time and date stipulated in
the Bidding Data.

IB.19 Late Bids

19.1

Any bid received by the Employer after the deadline for submission of bids
prescribed in Bidding Data will be returned unopened to such bidder.

IB.20 Modification, and Withdrawal of Bids

20.1

20.2

Any bidder may modify or withdraw his bid after bid submission provided that
the modification or written notice of withdrawal is received by the Employer
prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in forfeiture of the Bid Security in pursuance to Clause IB.13.5 (a).

I1B.22 Process to be Confidential
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22.1

Information relating to the examination, clarification, evaluation and
comparison of bid and recommendations for the award of a contract shall not be
disclosed to bidders or any other person not officially concerned with such
process before the announcement of bid evaluation report which shall be done
at least fifteen (15) days prior to issue of Letter of Acceptance. The
announcement to all Bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to
influence the Employer’s processing of bids or award decisions may result in
the rejection of such bidder’s bid. Whereas any bidder feeling aggrieved may
lodge a written complaint not later than fifteen (15) days after the announcement
of the bid evaluation report; however mere fact of lodging a complaint shall not
warrant suspension of the procurement process

IB.23 Clarification of Bids

23.1

To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any bidder for clarification of his bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing but no change in the price or substance of the bid shall be sought,
offered or permitted.

IB.24 Examination of Bids and Determination of Responsiveness

24.1

24.2

243

Prior to the detailed evaluation of bids, the Employer will determine whether
each bid is substantially responsive to the requirements of the Bidding
Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (ii)
has been properly signed; (iii) is accompanied by the required Bid Security; and
(iv) conforms to all the terms, conditions and specifications of the Bidding
Documents, without material deviation or reservation. A material deviation or
reservation is one (i) which affect in any substantial way the scope, quality or
performance of the Works; (i1) which limits in any substantial way, inconsistent
with the Bidding Documents, the Employer’s rights or the bidder’s obligations
under the Contract; or (ii1) adoption/rectification whereof would affect unfairly
the competitive position of other bidders presenting substantially responsive
bids.

If a bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

IB.25 Correction of Errors

25.1

Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the amounts in figures and in
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1B.26

1B.27

25.2

words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern, unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the unit rate, in
which case the line item total as quoted will govern and the unit rate will
be corrected.

The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If the
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the
Bid Security shall be forfeited in accordance with Sub- Clause 13.5.(b) hereof.

Evaluation and Comparison of Bids

26.1

26.2

26.3

26.4

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 1B.24.

In evaluating the Bids, the Employer will determine for each Bid the evaluated
Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause IB.25.
(b) Making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or
all items of the Bill of Quantities to demonstrate the internal consistency of
those prices with the construction methods and schedule proposed.

AWARD OF CONTRACT

Award

27.1.

27.2

Subject to Clauses IB.28 the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding
Documents and who has offered the lowest evaluated Bid Price, provided that
such bidder has been determined to be eligible in accordance with the provisions
of Clause IB.3 and qualify pursuant to Sub-Clause IB. 27.2.

The Employer, at any stage of the bid evaluation, having credible reasons for
or prima facie evidence of any defect in contractor’s capacities, may require the
contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefor in writing. They shall form part of the records of that bid evaluation
report.

IB.28 Employer’s Right to Accept any Bid and to Reject any or all Bids
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1B.29

1B.30

1B.31

28.1

Notwithstanding Clause 1B.27 the Employer reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all bids, at any time
prior to award of Contract, without thereby incurring any liability to the affected
bidders or any obligation except that the grounds for rejection of all bids shall
upon request be communicated to any bidder who submitted a bid, without
justification of grounds. Rejection of all bids shall be notified to all bidders
promptly.

Notification of Award

29.1

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”)
that his Bid has been accepted.

Performance Security

30.1

30.2

The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Contract Data and the Conditions of
Contract within a period of 03 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-
Clause 1B.30.1 or Clauses IB.31.1 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security.

Signing of Contract Agreement

31.1

The formal Agreement between the Employer and the successful bidder shall
be executed within 3 days from the date of furnishing of acceptable performance
security under the Conditions of Contract.
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BD-1

Bidding Data

The following specific data for the Works to be bid shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference

1.1 Name and Address of the Employer:

State Life Insurance Corporation of Pakistan,
Principal Office State Life Building No.9,
Dr. Ziauddin Ahmed Road, Karachi.

Summary of the Works:

Tender for Renovation and Maintenance Works in State Life Building No.01, 1.1
Chundrigar Road, Karachi.

11.3  Bidders to quote entirely in Pak. Rupees. The Payment shall be made in Pak Rupees.

13.1 Amount of Bid Security:
Rs.200,000/- in shape of Pay order / Bank Draft in favour of State Life Insurance
Corporation of Pakistan.

14.1 Period of Bid Validity:
180 days

18.1 Deadline for submission of bids:
As per notice of Invitation for Bid / EPADS.

21.1  Venue, time, and date of Bid opening:
As per notice of Invitation for Bid / EPADS.
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FORM OF BID

AND

APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1

Sub: TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE

To:

LIFE BUILDING NO.01, I.I CHUNDRIGAR ROAD, KARACHI.

Gentleman,

1.

Having examined the Bidding Documents including Instructions to Bidders, Bidding
Data, Conditions of Contract. Specifications, Drawings and Bill of Quantities and
Addenda Nos. for
the execution of the above-named Works, we, the undersigned, offer to execute and
complete such Works and remedy any defects therein in conformity with the Conditions
of Contract. Specifications, Drawings, Bill of Quantities and Addenda for the sum of

Rs. Rupees

We understand that all the Appendices attached hereto form part of this Bid.

We submit herewith a Bid Security in the amount of Rs

(Rupees ) in shape of
pay order/demand draft #: Dated: of Bank
drawn in your favor of State Life Insurance Corporation of Pakistan.

We undertake, if our Bid is accepted, to commence the Works and to complete the
whole of the Works comprised in the Contract within the time stated in Contract
Documents.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other bidder for the Works.

FB-2
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We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:

Name:

Address.

Occupation
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Conditions of Contract
Clause Reference

1.1.(a)

1.1.(a)

1.1.(a)

1.1. (b)

3.1

3.2

4.3

5.1

11.2

BA-1
Appendix-A to Bid

CONTRACT DATA

The Employer Means

State Life Insurance Corporation of Pakistan

The Contractor Means
Successful Bidder, whose bid is accepted by the Employer.

The Engineer Means
Real Estate Division

Employer’s Drawings

As per list attached in the Document.

Documents forming the Contract listed in the order of Priority.

The Contract Agreement.

Letter of Acceptance.

Form of Bid.

Conditions of Contract.

Contract Data.

The Complete Appendences to Bid Including Schedule of Prices.
The Specifications.

Drawings.

SQ@ "0 a0T

Authorized Person: Real Estate Division

Amount of Performance Security:
10% of Contract Price stated in the Letter of Acceptance.

Program:

Time for Submission:  Within Three (03) days of the
Commencement Date.

Commencement Date Means
Within three (03) days after signing of the Contract Agreements.

Time for Completion

(60) Days (Inclusive Holidays)

BA-2
Appendix-A to Bid
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Conditions of Contract
Clause Reference

11.5 Amount of Liquidated Damages

Rs.6500/- per day of delay in completion the works subject to maximum of
10% of contract price stated in the Letter of Acceptance.

12.1 Defects Liability Period

Twelve (12) Calendar Months.

171 a.
(i)
(ii)

17.2 a.
b.

19.1

20.

21.1

Terms of Payments

Thorough Interim Payment Not less than 25% of contract price as stated
in Letter of Award (LOA) except final bill.

Time of Payment within fifteen (15) days from Delivery of Engineer’s
Certificate for Interim Payment and (30) days for Final Payment.

Percentage of Retention Money:

Five Percent (5%) of total work done to be deducted from each amount
of Interim and Final Payment Bill.

Release of Retention Money:

After satisfactory completion of defect liability period.

Insurance
Type of Cover

Third party — Death or Injury to Persons and Damage to Property.
Three percent (3%) of contract price per occurrence with number of
occurrences unlimited.

Escalation:
No escalation will be allowed for this contract.

Arbitration: Place of Arbitration: Karachi.
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BB-1
Appendix-B to Bid
BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work executed and measured by the Contractor and verified by the
Engineer and valued at the rates and prices entered in the priced Bill of Quantities,
where applicable, and otherwise at such rates and prices as the Engineer may fix as per
the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant,
scaffolding labour, supervision, materials, shuttering, execution, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out or
implied in the Contract. Furthermore all duties, taxes and other levies payable by the
Contractor under the Contract, shall be included in the rates and prices and the total Bid
Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the Contractor will
have failed to enter a rate or price shall be deemed to be covered by other rates and
prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Bill of Quantities, and where no items are provided,
the cost shall be deemed to be distributed among the rates and prices entered for the
related items of the Works.

General directions and description of work and materials are not necessarily repeated
nor summarised in the Bill of Quantities. References to the relevant sections of the
Bidding Documents shall be made before entering prices against each item in the priced
Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended
in whole or in part at the direction and discretion of the Engineer.

BB-2
Appendix-B to Bid
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TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE
LIFE BUILDING NO.01, I.I CHUNDRIGAR ROAD, KARACHI.

BILL OF QUANTITIES

Work Items

The Bill of Quantities contains the following Bills and Schedule:

Bill No. 1 -

Bidders shall price the Bill of Quantities in Pakistani Rupees only.
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BC-1
Appendix-C to Bid

PROPOSED CONSTRUCTION SCHEDULE

The Works shall be completed on or before the date stated in Contract Data. The Bidder shall
provide as Appendix-C to Bid, the Construction Schedule in the bar chart (CPM, PERT or any
other to be specified herein) showing the sequence of work items and the period of time during
which he proposes to complete each work item in such a manner that his proposed programme
for completion of the whole of the Works and parts of the Works may meet Employer’s
completion targets in days noted below and counted from the date of Commence (Attach sheets
as required for the specified form of Construction Schedule):

Description Time for Completion

a) Whole Works days
b) Part-A days
C) Part-B days
d) - days
e) - days
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TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE LIFE

BUILDING NO.01, I. CHUNDRIGAR ROAD, KARACHI.

(TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1)
BOQ (CIVIL + ELECTRICAL)

S.#:

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Providing and fixing Kerbstone Size ( 300 mm X 450 mm) and
Thickness = 150mm of make Envicrete, Finecrete,
BanuMukhtar or equivalent as approved at entrance pathway
of subject building including preparing base and then installing
curb stone, completed in all respect as per direction and
satisfaction of Engineer / Incharge.

350

RFT

Providing and lying / installing pavers of Size ( 197 mm X 97
mm) and Thickness = 60mm of make Envicrete, Finecrete,
BanuMukhtar or equivalent as approved at entrance of subject
building including preparing a base, laying pavers on 2” sand
bed including cutting, vibrating and filling the joints with paver
sand, completed in all respect as per direction and satisfaction
of Engineer / Incharge.

2000

SFT

Providing material, manpower to Repair of concrete vehicle
internal pathway in existing pattern, wherever required at least
3” topping of 1:2:4 concrete after making proper base of same
in lean concrete including 2/8” dia rebar @ 10” ¢/c both ways to
be laid before concreting. Completed in all respect as per
direction and satisfaction of Engineer / Incharge.

250

SFT

Providing and lying block masonry, having 6” THICK, wall to be
constructed till 04 ft. height, including both side plaster and
weather shield paint (02 coats) including primer (01 coat). The
cement sand mortar shall be composed of 1 part of OPC
cement to 4 parts of sand (1:4 CSM). The work include cost of
material, labour, curing, taxes and surcharges etc. Completed
in all respect as per direction and satisfaction of Engineer /
Incharge.

600

SFT

Providing material and workmanship for repair of main iron
gate of subject building including installing iron mesh as
per existing guage and pattern including enamel paint (02
coats. Completed in all respect as per direction and satisfaction
of Engineer / Incharge.

01

JOB

Providing and applying chemical polish of marble at front
lobby including columns, walls and floor. Completed in all
respect as per direction and satisfaction of Engineer /
Incharge.

15000

SFT

Providing and constructing green belt at ground floor adjacent to utility
building with artificial grass of pile height of 25mm including artificial
plants (10 nos.), including fixing of 03 person (7' length and of
standard height) antique iron bench with wooden strips (termite
treated Sheesham 2” width and 1” thickness) and Cast iron legs (with
anti-rust coating and enamel paint) including securing in place bench
with proper anchoring or bolts , as per site condition.
Additionally, provide and install a 2.2m x 2.5m large square cantilever
outdoor sunshade umbrella in dark green color, rainproof and UV-
resistant, fixed securely to suit site layout. (Refer to attached image
for umbrella and bench design.) Completed in all respect as per
direction and satisfaction of Engineer / Incharge

01

JOB
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DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Providing and applying 03 coats of Whether Shield Paint of ICI,
Gobis, Berger or equivalent over (01) coat of primer on External
walls, beam, column and ceiling at any height including removal
of old defective paint and by applying base filling. Complete in all
respects as per direction and satisfaction of Engineer Incharge.

10000

SFT

Providing and applying 03 coats of Semi Plastic Emulsion Paint
of ICI, Gobis, Berger or equivalent over (01) coat of primer on
Internal walls, beam, column and ceiling at any height including
removal of old defective paint and by applying base filling.
Complete in all respects as per direction and satisfaction of
Engineer Incharge.

20000

SFT

10

Providing and applying (03) coats of enamel paint, make of ICl,
Gobis, Berger or equivalent over (01) coat primer over surface of
metal windows, stair balusters, handrail, poles or wherever
required. including removal of old defective paint. Complete in all
respects as per direction and satisfaction of Engineer Incharge.

10000

SFT

11

Providing and fixing of Front cement tuff tiles, size : 1ft x 1 f,
thickness 60mm, with no change in floor level, including proper
base making before installing tiles. Complete in all respects as
per direction and satisfaction of Engineer Incharge

1000

SFT

12

Providing and repairing Pump room including SPD paint (02
coats) with (01 coat) primer including plaster repair works (1:4
CSM) where ever required including replacing of defective
wooden door with new (01 nos) solid wooden door including
providing and fixing (01 nos) door lock of Khas or equivalent as
approved. Complete in all respects as per direction and
satisfaction of Engineer Incharge

01

JOB

13

Providing and installing ceiling expansion joint (PU polyurethane
sealant) or as per standards and specs at ceiling of ground floor
(approx. 25 RFT) near entrance including providing and fixing of
aluminium strip plate to be fixed. Complete in all respects as per
direction and satisfaction of Engineer Incharge

01

JOB

14

Providing and lying / fixing of black marble granite pattern tiles of
same dimensons as existing at steps of ground floor, wherever
required. Complete in all respects as per direction and
satisfaction of Engineer Incharge

50

SFT

15

Providing and constructing concrete speed breaker (02 nos) at
ground entrance pathways. Complete in all respects as per
direction and satisfaction of Engineer Incharge

01

JOB
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S.#:

DESCRIPTION QTY | UNIT | RATE AMOUNT

16

Providing and fixing half-glass, half-Aluminum, hinged doors,
including the frame of deluxe quality aluminum with a thickness
of 1.2mm and 4 inches thick extruded section including providing
and installing aluminum door frame/ Chowkat. The glazing shall
be of the best quality plain/transparent 6mm thickness, local
make glass. The door panel will be of high-quality aluminum with
the necessary rubber gaskets, sealant, rubber packing, and 60 SFT
closures. All hardware, including bolts, PVC/ Aluminum handle
door lock, hinges (5 NOS for each shutter), tower bolts, screws,
shall be of the best quality and approved before fixing. The
complete work shall be carried out as per the instructions and
satisfaction of the Engineer In charge."

17

Providing and fixing of iron manhole cover including providing
and fixing of iron collar of chamber. Complete in all respects as 15 |NOS
per direction and satisfaction of Engineer Incharge

18

Providing material and workmanship to execute enamel paint,
SPD paint and necessary civil related works in restaurant area.

To be completed in all respect as per direction and satisfaction of 01 JOB
engineer / incharge.
Electrical Works
19 | Supply and installation lighting for illumination of ground floor
reception area and main road entering the building in front of
chiller & control room with 14 Nos. of LED Pole lights of along 01 JOB

with 50 Nos. of LED 40W tube lights of make Philips / Osaka /
sogo or equivalent and approved by engineer incharge, complete
in all respect as per site requirement

Total Amount (Rs.)

NOTE: The rates quoted must be inclusive of income tax, sales tax, any other tax, labor, material
transportation etc. Any N.O.C/permission if required, will be responsibility of contractor before
execution of job or in-between

Seal and Signature of Contractor
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Patio Umbrella

25 MM

<«——— Thicken 48mm Pole
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~
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SUB: TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE LIFE

BUILDING NO.01, I. CHUNDRIGAR ROAD, KARACHI.

SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1

SPECIAL CONDITIONS

Closing date & time for submission of
bids on EPADS.

05-11-2025 - 11:00 AM

Opening of bids on EPADS

05-11-2025 - 11:30 AM

Date of Commencement of Work

Within 03 days from the date of signing of
contract.

Time of completion of work from the
date of commencement of work.

60 days - Holidays inclusive

Amount of Liquidated Damages.

Rs.6500/- for each day of delay in completion
of the Works subject to a maximum of 10% of
Contract Price.

Maintenance Period.

01 year

Method of Payment.

Through Running bill Not less 25% of quoted bid
amount.

Period of honoring Interim bill.

As per verification from State Life Engineer /
Representatives.

Retention Money.

05% (five) percent of amount of work done.

On satisfactory completion of maintenance

9 | Release of Retention Money. period.
10| Bid Security. Rs.200,000/- (Pak Rupees)
11| Bid Validity 180 days
e If the bid is withdrawn after opening.
12| Bid Security Forfeit e If the bidder does not accept letter of award

or refuse to enter in contract

Bid security (Bank Draft/Pay order) in
favor of “State Life Insurance
Corporation of Pakistan” to be
submitted with Tender. Tenders with
pay order/bank draft having different
names shall be rejected.

e Shall be released to un-successful bidders on
acceptance/scrutiny of the lowest bid.

Deduction of taxes

All applicable government taxes (federal &
provincial) including income tax, GST, SST tax
(if applicable) etc. will be deducted from bills
of confractor as per rules

Performance Security

10% of contract amount in favor of State Life against Bank
Guarantee. Bid Security will be released after submission of
performance security.

16

HSE (Health, Safety & Environment)

Contractor shall comply HSE obligation strictly

17

Integrity

Integrity pact where required
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SUB: TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE

LIFE BUILDING NO.01, I.I CHUNDRIGAR ROAD, KARACHI.

Note:

TENDER NO. SLIC/RE-CIVIL-MAINTT/1B/FL-3/01/2024

GENERAL CONDITIONS

All the rates quoted should be inclusive of all prevailing government
taxes, cost of material, labor, duties, surcharges, as per Govt: rules and
profit etc.

State Life reserves the right to ADD/DELETE/ modify any item of work including
varying the quantities of any item as per site requirement.

Contractors should visit the site before quoting their rates.

The job may also be inspected/checked/verified by the SLIC representative for
quality control and if found any non-conformity then contractor has to rectify and
do the corrective actions at no extra charges.

All the work shall be carried out/executed in accordance with the bill of
quantities and General engineering practice under ACIl/BS codes as applicable
locally.

State Life Representative will carry out the detail supervision of work. All the
materials to be used must be approved by Engineer/ Incharge Real Estate
Division.

Contractor shall repair all the defects in works executed by the contractor if
these found during defect liability period.

On the completion of the works the contractor shall except and otherwise
specifically provided, clear away and remove from the site all uynwanted paint
material, remove stains/ spots, temporary works, surplus materials, wreckage
and rubbish of every kind and shall reinstate and leave the whole of the building
site and the works clear and good acceptable condition to the satisfaction of the
Engineer.

The damage done during the works to any type of surface fixtures or else
because of the negligence of contractor shall be made good in all respects,
without additional payment.

Manual submission of tender will not be accepted. Original Pay-order must
reach to Real Estate Division, Principle Office, 51 Floor, State Life Building
no.09, Dr. Ziauddin Ahmed Road, Karachi before the time of opening of tender.
However scanned copy of pay-order will be uploaded on EPADS while
submitting tender/bid.
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BD-1
Appendix-D to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF
AND
LABOUR
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BE-1
Appendix-E to Bid

LIST OF MAJOR EQUIPMENTS
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FORMS

PERFORMANCE SECURITY
CONTRACT AGREEMENT
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PS-1

FORM OF PERFORMANCE SECURITY
(Bank / Insurance Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank/Insurance Company in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto
the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum well and
truly to be made to the said Employer, we bind ourselves, our heirs, executors, administrators
and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the Employer,
with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and
truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract
and of any and all modifications of said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise
to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of
Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition
of any liability attaching to us under this Guarantee that the claim for payment in writing shall
be received by us within the validity period of this Guarantee, failing which we shall be
discharged of our liability, if any, under this Guarantee.

PS-2

We, (the Guarantor), waiving all objections and
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defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments
and without requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's written declaration
that the Principal has refused or failed to perform the obligations under the Contract which
payment will be effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has
defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum
or sums up to the amount stated above upon first written demand from the Employer forthwith
and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto
affixed and these presents duly signed by its undersigned representative, pursuant to authority
of its governing body.

Guarantor (Bank / Insurance

Company)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between

(hereafter called the “Employer”) of the one part and

(hereafter called the “Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1.

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any, except those parts
relating to Instructions to Bidders shall be deemed to form and be read and construed
as part of this Agreement, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Contract Data: (Appendix-A to Bid);

(e) The priced Bill of Quantities (Appendix-B to Bid);
® The completed Appendices to Bid (C to E);

(2) Conditions of Contract

(h) The Specifications:

(1) Drawings:

() (any other)

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.
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CA-2

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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SUB: TENDER FOR RENOVATION AND MAINTENANCE WORKS IN STATE LIFE
BUILDING NO.01., I. CHUNDRIGAR ROAD, KARACHI.

TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-1/ 2025/1

CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT

Definitions and Interpretation

Definitions:

In the Contract (as hereinafter defined) the following words and expressions shall
have the meanings hereby assigned to them, except where the context otherwise

requires:

a. (i)

(ii)

(iv)

(ii)

(111)

(iv)

V)

(vi)

(i)

"Employer" means the person named in contract data and the legal
successors in title to such person, but not (except with the consent of the
Contractor) any assignee of such person.

"Contractor" means the person whose tender has been accepted by the
Employer and the legal successors in title to such person, but not (except
with the consent of the Employer) any assignee of such person.

"Engineer" means the person appointed by the Employer to act as
Engineer for the purposes of the Contract.

"Contract" means these Conditions the Specification, the Drawings, the
Bill of Quantities, the Tender, the Letter of Acceptance, the Contract
Agreement (if completed) and such further documents as may be
expressly incorporated in the Letter of Acceptance or Contract
Agreement (if completed).

"Specification" means the specification of the Works included in the
Contract and any modification thereof or addition thereto made under
Clause 16 or submitted by the Contractor and approved by the Engineer.

"Drawings" means all drawings, calculations and technical information
of a like nature provided by the Employer to the Contractor under the
Contract Employer and all drawings, calculations, samples, patterns,
models, operation and maintenance manuals and other technical
information of a like nature submitted by the Contractor and approved
by the Employer.

"Bill of Quantities" means the priced and completed bill of quantities
forming part of the Tender.

"Tender" means the Contractor's priced offer to the Employer for the
execution and completion of the Works and the remedying of any
defects therein in accordance with the provisions of the Contract, as
accepted by the Letter of Acceptance.

"Letter of Acceptance" means the formal acceptance by the Employer
of the Tender.

"Commencement Date" means the date three (03) days after the date
Contract comes into effect or any other date named in Contract Data.

"Time for Completion" means the time for completing the execution of
and passing the Tests on Completion of the whole Works as stated in the
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Contract Data (or as extended under Clause 10.3) calculated from the
Commencement Date.

e. (1) "Contract Price" means the sum stated in the Letter of Acceptance as
payable to the Contractor for the execution and completion of the Works
and the remedying of any defects therein in accordance with the
provisions of the Contract.

f. (1) "Works" means the Permanent Works and the Temporary Works or
either of them as appropriate.

(iv)  "Plant" means machinery, apparatus and the like intended to form or
forming part of the Permanent Works.

(v) "Contractor's Equipment" means all appliances and things of whatsoever
nature (other than Temporary Works) required for the execution and
completion of the Works and the remedying of any defects therein, but
does not include Plant, materials or other things intended to form or
forming part of the Permanent Works.

(vii)  "Site" means the places provided by the Employer where the Works are
to be executed and any other places as may be specifically designated in
the Contract as forming part of the Site.

Engineer:

2.1

2.2

Engineer's Duties and Authority

(a) The Engineer shall carry out the duties specified in the Contract.

Instructions in Writing

Instructions given by the Engineer shall be in writing, provided that if for any reason
the Engineer considers it necessary to give any such instruction orally, the
Contractor shall comply with such instruction. Confirmation in writing of such oral
instruction given by the Engineer, whether before or after the carrying out of the
instruction, shall be deemed to be an instruction within the meaning of this Sub-
Clause. Provided further that if the Contractor, within 7 days, confirms in writing to
the Engineer any oral instruction of the Engineer and such confirmation is not
contradicted in writing within 7 days by the Engineer, it shall be deemed to be an
instructions of the Engineer.

Contract Documents:

3.1

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the Engineer who shall thereupon issue to the Contractor
instructions thereon and in such event, unless otherwise provided in the Contract,
the priority of the documents forming the Contract shall be as follows:
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The Contract Agreement (if completed);

The Letter of Acceptance;

The Tender;

Conditions of Contract.

Any other document forming part of the Contract.

Nk W=

General Obligations:

4.1

4.2

4.3

4.4

4.5

Contractor's General Responsibilities

The Contractor shall, with due care and diligence, design (to the extent provided for
by the Contract), execute and complete the Works and remedy any defects therein
in accordance with the provisions of the Contract. The Contractor shall provide all
superintendence, labour, material, Plant, Contractor's Equipment and all other
things, whether of a temporary or permanent nature, required in and for such design,
execution, completion and remedying of any defects, so far as the necessity for
providing the same is specified in or is reasonably to be inferred from the Contract.
Contractor shall be responsible to get security clearance / permission form respective
administration / agencies for execution of works.

Site Operations and Methods of Construction

The Contractor shall take full responsibility for the adequacy, stability and safety of
all Site operations and methods of construction. Provided that the Contractor shall
not be responsible (except as stated hereunder or as may be otherwise agreed) for
the design or specification of Permanent Works, or for the design or specification of
any Temporary Works not prepared by the Contractor. Where the Contract expressly
provides that part of the Permanent Works shall be designed by the Contractor, he
shall be fully responsible for that part of such Works, notwithstanding any approval
by the Engineer.

Performance Security

The Contractor shall provide Performance Security to the Employer in the prescribed
form. The said Security shall be furnished or caused to be furnished by the Contractor
within 03 days after the receipt of the Letter of Acceptance. The Performance
Security shall be of an amount equal to 10% of the Contract Price stated in the
Letter of Acceptance. Such Security shall, at the option of the bidder, be in the form
of either (a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank
guarantee from a bank located outside Pakistan duly counter-guaranteed by a
Scheduled Bank in Pakistan or an Insurance Company.

Period of Validity of Performance Security

The performance security shall be valid until the Contractor has executed and
completed the Works and remedied any defects therein in accordance with the
Contract. No claim shall be made against such security after the issue of the Defects
Liability Certificate in accordance with Sub-Clause 12.2 and such security shall be
returned to the Contractor within 14 days of the issue of the said Defects Liability
Certificate.

Claims under Performance Security
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5.1

52

53

6.1

6.2

Prior to making a claim under the performance security the Employer shall, in every
case, notify the Contractor stating the nature of the default in respect of which the
claim is to be made.

Program to be Submitted

The Contractor shall, submit to the Employer for his consent a program, in such form
and detail as the Employer shall reasonably prescribe, for the execution of the
Works. The Contractor shall, whenever required by the Employer also provide in
writing for his information a general description of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works.

Revised Program

If at any time it should appear to the Employer that the actual progress of the Works
does not conform to the program to which consent has been given under Sub-Clause
5.1, the Contractor shall produce, at the request of the Employer, a revised program
showing the modifications to such program necessary to ensure completion of the
Works within the Time for Completion.

Work to be in Accordance with Contract

Unless it is legally or physically impossible, the Contractor shall execute and
complete the Works and remedy any defects therein in strict accordance with the
Contract to the satisfaction of the Employer. The Contractor shall comply with and
adhere strictly to the Employer’s instructions on any matter, whether mentioned in
the Contract or not, touching or concerning the Works. The Contractor shall take
instructions only from the Employer (or his delegate).

Contractor's Employees

The Contractor shall provide on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

(a) only such technical assistants as are skilled and experienced in their respective
callings and such foremen and leading hands as are competent to give proper
superintendence of the Works, and

(b) such skilled, semi-skilled and unskilled labor as is necessary for the proper and
timely fulfilling of the Contractor's obligations under the Contract.

Engineer at Liberty to Object

The Employer shall be at liberty to object to and require the Contractor to remove
forthwith from the Works any person provided by the Contractor who, in the opinion
of the Employer, misconducts himself, or is incompetent or negligent in the proper

Page - 38



6.3

6.4

7.1

8.1

performance of his duties, or whose presence on Site is otherwise considered by the
Engineer to be undesirable, and such person shall not be again allowed upon the
Works without the consent of the Employer. Any person so removed from the Works
shall be replaced as soon as possible.

Care of Works

The Contractor shall take full responsibility for the care of the Works and materials
and Plant for incorporation therein from the Commencement Date until the date of
issue of the Taking-Over Certificate for the whole of the Works, when the
responsibility for the said care shall pass to the Employer.

Responsibility to Rectify Loss or Damage

If any loss or damage happens to the Works, or any part thereof, or materials or Plant
for incorporation therein, during the period for which the Contractor is responsible
for the care thereof, from any cause whatsoever, other than the risks defined in Sub-
Clause 7.1, the Contractor shall, at his own cost, rectify such loss or damage so that
the Permanent Works conform in every respect with the provisions of the Contract
to the satisfaction of the Employer. The Contractor shall also be liable for any loss
or damage to the Works occasioned by him in the course of any operations carried
out by him for the purpose of complying with his obligations under Clauses 13 and
16.

Employer's Risks
The Employer's risks are:

a. War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

b. Rebellion, revolution, insurrection, or military or usurped power, or civil war,

c. lonizing radiations, or contamination by radio-activity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosive, or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

d. Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

e. Riot, commotion or disorder, unless solely restricted to employees of the
Contractor or of his Subcontractor and arising from the conduct of the Works,

f.  Any operation of the forces of nature against which an experienced contractor
could not reasonably have been expected to take precautions.

Clearance of Site on Completion

Upon the issue of any Taking-Over Certificate the Contractor shall clear away and
remove from that part of the Site to which such Taking-Over Certificate relates all
Contractor's Equipment, surplus materials, rubbish and Temporary Works of every
kind, and leave such part of the Site and Works clean and in a workmanlike condition
to the satisfaction of the Employer. Provided that the Contractor shall be entitled to
retain on Site, until the end of the Defects Liability Period, such materials,
Contractor's Equipment and Temporary Works as are required by him for the
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purpose of fulfilling his obligations during the Defects Liability Period.

Materials, Plant and Workmanship:

9.1 Quality of Materials, Plant and Workmanship
All materials, Plant and workmanship shall be:
a. of the respective kinds described in the Contract and in accordance with the
Employer's instructions, and
9.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost if the supply thereof
is clearly intended by or provided for in the Contract.
Suspension:
10.1 Suspension of Work
The Contractor shall, on the instructions of the Engineer, suspend the progress of the
Works or any part thereof for such time and in such manner as the Engineer may
consider necessary and shall, during such suspension, properly protect and secure
the Works so far as is necessary in the opinion of the Engineer. Unless such
suspension is:
a. otherwise provided for in the Contract,
b. necessary by reason of some default of or breach of contract by the Contractor
or for which he is responsible,
c. necessary by reason of climatic conditions of the Site, or
d. necessary for the proper execution of the Works or for the safety of the Works
or any part thereof (save to the extent that such necessity arises from any act or
default by the Engineer or the Employer or from any of the risks defined in
Sub-Clause 7.1),
10.2 Engineer's Determination following Suspension
Where, pursuant to Sub-Clause 10.1, this Sub-Clause applies the Engineer shall,
after due consultation with the Employer and the Contractor, determine:
a. any extension of time to which the Contractor is entitled under Clause 11.3, and
b. the amount, which shall be added to the Contract Price, in respect of the cost
incurred by the Contractor by reason of such suspension,
10.3 Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the written
instructions of the Engineer and if permission to resume work is not given by the
Engineer within a period for 84 days from the date of suspension then, unless such
suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 10.1, the Contractor
may give notice to the Engineer requiring permission, within 28 days from the
receipt thereof, to proceed with the Works or that part thereof in regard to which
progress is suspended. If, within the said time, such permission is not granted, the
Contractor may by giving a further notice to the Engineer to that effect, treat the
suspension as an event of default by the Employer and terminates his employment
under the Contract in accordance with the provisions of Sub-Clause 18.1.
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Commencement and Delays:

11.1

11.2

11.3

11.4

11.5

Commencement of Works

The Contractor shall commence the Works as soon as is reasonably possible within
the time stated in Contract Data.

Time for Completion

The whole of the Works shall be completed in accordance with the provisions of
Clause 11.6, within the time stated in the Contract Data calculated from the
Commencement Date, or such extended time as may be allowed under Clause 10.

Extension of Time for Completion

In the event of:
a. The amount or nature of extra or additional work,

b. Any cause of delay referred to in these Conditions,
c. Exceptionally adverse climatic conditions,
d. Any delay, impediment or prevention by the Employer, or

e. Other special circumstances which may occur, other than through a default of
or breach of contract by the Contractor or for which he is responsible, being
such as fairly to entitle the Contractor to an extension of the Time for
Completion of the Works, or any Section or part thereof, the Employer shall,
after due consultation with the Contractor, determine the amount of such
extension and shall notify the Contractor accordingly.

Contractor to Provide Notification and Detailed Particulars

Provided that the Employer is not bound to make any determination unless the
Contractor has

The Contractor shall notify the Employer in writing as soon as he is aware of any
circumstance which may delay or disrupt the Works, or which may give rise to a
claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the Employer
being unable to keep all relevant records or not taking steps to minimize any delay,
disruption, or Cost, or the value of any Variation, the Contractor’s entitlement to
extension of the time for Completion or additions payment shall be reduced /
rejected.

Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance with
Clause 11.2, for the whole of the Works then the Contractor shall pay to the
Employer the relevant sum stated in the Contract Data as liquidated damages for
such default for every day or part of a day which shall elapse between the relevant
Time for Completion and the date stated in a Taking-Over Certificate of the whole
of the Works or the relevant Section, subject to the applicable limit stated in the
Contract Data. The Employer may, without prejudice to any other method of
recovery, deduct the amount of such damages from any monies due or to become
due to the Contractor. The payment or deduction of such damages shall not relieve
the Contractor from his obligation to complete the Works, or from any other of his
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11.6

obligations and liabilities under the Contract.
Taking-Over Certificate

When the whole of the Works have been completed and have satisfactorily passed
any Tests on Completion prescribed by the Contract, the Contractor may give a
notice to that effect to the Employer. The Employer shall within 14 days of the date
of delivery of such notice, either issue to the Contractor, a Taking-Over Certificate,
stating the date on which, in his opinion, the Works were completed in accordance
with the Contract, or give instructions in writing to the Contractor specifying all the
work which, in the Employer opinion, is required to be done by the Contractor before
the issue of such Certificate. The Employer shall also notify the Contractor of any
defects in the Works affecting completion that may appear after such instructions
and before completion of the Woks specified therein.

Defects Liability:

12.1

12.2

Defects Liability Period

In these Conditions the expression "Defects Liability Period" shall mean the defects
liability period named in the Contract Data, calculated from:

(a) the date of completion of the Works certified by the Employer/Engineer in
accordance with Clause 11.6.

Remedying Defects

The Contractor shall for a period stated in the Contract Documents from the date of
issue of the Certificate of Completion carry out, at no cost to the Employer, repair
and rectification work which is necessitated by the earlier execution of poor quality
of work or use of below specifications material in the execution of Works and which
is so identified by the Employer in writing within the said period. Upon expiry of
the said period, and subject to the Contractor’s faithfully performing his aforesaid
obligation, the Employer shall issue a Maintenance Certificate whereupon all
obligations of the Contractor under this Contract shall come to an end.

Failure to remedy any such defects of complete outstanding work within a
reasonable time shall entitle the Employer to carry out all necessary works al the
Contractor’s cost. However, the cost of remedying defects not attributable to the
Contractor shall be valued as a Variation.

Variations:

13.1

13.2

Right to Vary

The Employer may issue Variation Order(s) in writing. Where for any reason it has
not been possible for the Employer to issue such Variations Order(s), the Contractor
may confirm any verbal orders given by the Employer in writing and if the same
are not refuted/denied by the Employer within ten (10) days of the receipt of such
confirmation the same shall be deemed to be a Variation Orders for the purposes of
this Sub-Clause.

Valuation of Variations
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13.3

Variations shall be valued as follows:

a.  Atalump sum price agreed between the Parties, or

b.  Where appropriate, at rates in the Contract, or

c.  Inthe absence of appropriate rates, the rates in the Contract shall be used as
The basis for valuation, or failing which

d.  Atappropriate new rates, as may be agreed or which the Employer considers
appropriate.

Early Warning

The Contractor shall notify the Employer in writing as soon as he is aware of any
circumstance which may delay or disrupt the Works, or which may give rise to a
claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Employer being unable to keep all relevant records or not taking steps to
minimize any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected.

Procedure for Claims:

14.1

14.2

14.3

Notice of Claims

Notwithstanding any other provision of the Contract, if the Contractor intends to
claim any additional payment pursuant to any Clause of these Conditions or
otherwise, he shall give notice of his intention to the Engineer with a copy to the
Employer, within 28 days after the event giving rise to the claim has first arisen.

Contemporary Records

Upon the happening of the event referred to in Sub-Clause 14.1, the Contractor shall
keep such contemporary records as may reasonably be necessary to support any
claim he may subsequently wish to make. Without necessarily admitting the
Employer's liability, the Engineer shall, on receipt of a notice under Sub-Clause
14.1, inspect such contemporary records and may instruct the Contractor to keep any
further contemporary records as are reasonable and may be material to the claim of
which notice has been given. The Contractor shall permit the Engineer to inspect all
records kept pursuant to this Sub-Clause and shall supply him with copies thereof as
and when the Engineer so instructs.

Substantiation of Claims

Within 28 days, or such other reasonable time as may be agreed by the Engineer, of
giving notice under Sub-Clause 14.1, the Contractor shall send to the Engineer an
account giving detailed particulars of the amount claimed and the grounds upon
which the claim is based. Where the event giving rise to the claim has a continuing
effect, such account shall be considered to be an interim account and the Contractor
shall, at such intervals as the Engineer may reasonably require, send further interim
accounts giving the accumulated amount of the claim and any further grounds upon

which it is based. In cases where interim accounts are sent to the Engineer, the
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14.4

14.5

15.1

16.1

Contractor shall send a final account within 28 days of the end of the effects resulting
from the event. The Contractor shall, if required by the Engineer so to do, copy to
the Employer all accounts sent to the Engineer pursuant to this Sub-Clause.

Failure to Comply

If the Contractor fails to comply with any of the provisions of this Clause in respect
of any claim which he seeks to make, his entitlement to payment in respect thereof
shall not exceed such amount as the Engineer or any arbitrator or arbitrators
appointed pursuant to Sub-Clause 21.1 assessing the claim considers to be verified
by contemporary records (whether or not such records were brought to the Engineer's
notice as required under Sub-Clause 14.2 and 14.3).

Payment of Claims

The Contractor shall be entitled to have included in any interim payment certified
by the Engineer pursuant to Clause 17.1 such amount in respect of any claim as the
Engineer, after due consultation with the Employer and the Contractor, may consider
due to the Contractor provided that the Contractor has supplied sufficient particulars
to enable the Engineer to determine the amount due. If such particulars are
insufficient to substantiate the whole of the claim, the Contractor shall be entitled to
payment in respect of such part of the claim as such particulars may substantiate to
the satisfaction of the Engineer. The Engineer shall notify the Contractor of any
determination made under this Sub-Clause, with a copy to the Employer.

Measurements

The quantities set out in the Bill of Quantities are the estimated quantities for the
Works, and they are not to be taken as the actual and correct quantities of the Works
to be executed by the Contractor in fulfillment of his obligations under the Contract.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability
Certificate shall have been signed by the Engineer and delivered to the Employer,
with a copy to the Contractor, stating the date on which the Contractor shall have
completed his obligations to execute and complete the Works and remedy any
defects therein to the Engineer's satisfaction. The Defects Liability Certificate
shall be given by the Engineer within 28 days after the expiration of the Defects
Liability Period or as soon thereafter as any works instructed, pursuant to Clause
—12.1 and 12.2 have been completed to the satisfaction of the Engineer.

Certificates and Payment:

17.1

Terms of Payments

The amount due to the Contractor under any Interim Payment be paid by the
Employer to the Contractor within 25 days after such Interim Payment has been
jointly verified by Employer and Contractor, or, in the case of the Final Certificate,
within 30 days after such Final Payment Certificate has been jointly verified by
Employer and Contractor.
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17.2

Payment of Retention Money

Retention money shall be paid by the Employer to the Contractor after satisfactory
completion of Defect liability period.

Remedies:

18.1

18.2

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Employer or fails to proceed expeditiously and without delay, or
is, despite a written complaint, in breach of the Contract, the Employer may give
notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Employer’s notice, the Employer may by a
second notice given within a further twenty one (21) days, terminate the Contract.
The Contractor shall then demobilize from the Site leaving behind any Contractor’s
Equipment which the Employer instructs, in the second notice, to be used for the
completion of the Works at the risk and cost of the Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a written
complaint, in breach of the Contract, the Contractor may give notice referring to
this Sub-Clause and stating the default. If the default is not remedied within fourteen
(14) days after the Employer’s receipt of this notice, the Contractor may suspend
the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Employer’s
receipt of the Contractor’s notice, the Contractor may by a second notice given
within a further twenty one (21) days, terminate the Contract. The Contractor shall
then demobilize from the Site.

Insurance:

19.1

19.2

20.1

Third Party Insurance

The contractor shall insure against liabilities for death of or injury to any person
(including any employee of employer or contractor) are loss of damage to any
property of employer arising out or in consequence of the execution and completion
of the works of the contract and the remedying of any defects therein, other than
exceptions defined in Clause 7.1.

Minimum Amount of Insurance

Such insurance shall be for at least the amount stated in contract Data.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the Works
and, to the extent agreed with the Employer demobilize the Contractor’s Equipment.
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21.1

If the event continues for a period of eighty four (84) days, either Party may then
give notice of termination which shall take effect twenty eight (28) days after the
giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance
of the value of the Works executed.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally
settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules
made thereunder and any statutory modifications thereto. Any hearing shall be held
at Karachi in English Language.
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HSE GUIDELINES

Page - 47



28 [

INSURANCE CORPORATION OF PAKISTAN

Construction Site HSE Inspection

Project / Building Name | | Date: | |

YES | NO | NA |

1. GENERAL SITE SAFETY

| | Adequate signage is displayed for safety procedures and hazards

The site has a designated first aid station and emergency medical
procedures.

Fire extinguishers and other firefighting equipment are

I
strategically placed.

OBSERVATIONS

2. PERSONAL PROTECTIVE EQUIPMENT (PPE) Depend on type of activity

| | Workers are wearing appropriate PPE as required by their tasks

Il | PPEis in good condition and properly fitted for each worker

Additional specialized PPE (e.g., fall protection, respiratory

I
protection) is provided where needed

IV | Adequate supplies of PPE are available for all workers

OBSERVATIONS

3. WORKSITE HOUSEKEEPING

| | Work areas and access routes are clear of debris and hazards

Il | Are signs posted to warn of wet floors

Waste and construction materials are properly disposed of or
stored.

IV | Tools and equipment are stored securely when not in use.
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V | Hazardous substances are stored and labeled correctly.
VI | Care Related to floor Mopping
OBSERVATIONS

4. SCAFFOLDINGS AND LADDERS

Scaffoldings are erected and used according to safety standards.

Ladders are in good condition and used safely with appropriate
access

Proper fall protection measures are in place for elevated work.

Scaffoldings and ladders are inspected regularly for defects.

OBSERVATIONS

5. ELECTRICAL SAFETY

Electrical installations comply with safety regulations and codes

Electrical panels and circuits are properly labeled and accessible

Power tools and electrical equipment have grounded
plugs.

Workers are trained in electrical safety and lockout / tag out
procedures

OBSERVATIONS

6. MATERIAL HANDLING

Safe lifting and material handling practices are observed

Mechanical lifting equipment is inspected and certified

Workers are trained in material handling safety techniques

Heavy materials are securely stacked and stored to prevent
collapse

OBSERVATIONS
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7. HAZARDOUS SUBSTANCES

Chemicals are properly labeled, stored, and handled

Material Safety Data Sheets (MSDS) are available for hazardous substances

Workers are informed about the hazards and safe handling of chemicals

Spill kits and emergency response procedures are in place

OBSERVATIONS

8. EMERGENCY PREPAREDNESS

Emergency response plans are posted, and workers are familiar with them.

Evacuation routes and assembly points are clearly marked.

First aid kits and medical emergency procedures are accessible

Workers are trained in emergency response and evacuation procedures

OBSERVATIONS

9. WORKSITE TRAFFIC MANAGEMENT

Traffic routes are clearly marked and separate from work areas

Adequate traffic signs and barriers are in place to control vehicle movement.

Workers and vehicle operators are trained in traffic safety rules

High-visibility clothing is worn by workers in traffic areas

OBSERVATIONS

10.Waste Disposal

Ensure there are adequate numbers of containers?

Ensure there are separate and approved containers for toxic and flammable
waste?

Ensure waste containers located where the waste is produced?

Ensure waste containers are emptied regularly?

OBSERVATIONS
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11. HSE TRAINING AND COMPETENCY

| | Workers receive HSE induction and specific job training

Il | Competency assessments are conducted for specialized tasks

lll | Records of training and competency assessments are maintained

IV | Workers are periodically retrained on HSE topics.

OBSERVATIONS
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SPECIFICATIONS

Special Provisions

Technical Provisions
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SPECIAL PROVISIONS

Contractors are advised to visit the site for through knowledge of nature and
extent of the required work before quoting their rates.

The Corporation will supervise and regulate the work of the contractor through Real
Estate Division. The contractor shall follow the instructions issued to them by the
Division in respect of all works as contained in BOQ / Scope of work.

All the materials to be used must be approved by Engineer/ Incharge Real Estate
Division.

Contractor will furnish an Insurance for an amount of at least three percent (3%) of
contract price compensation against any death or injury or any damages, loss which
may occur to any property including that of employer or any person (including any
employee of the employer/ contractor) by or arising out of the execution of the work
or temporary works or in carrying out of the contract and the remedying of any
defects therein.

Contractor shall ensure all safety measures necessary viz. providing safety belt,
helmets, shoes, mask etc, to its workers & its implementation all he times of work.

Scaffolding so erected shall be safe, secure and free from fall. Contractor shall
remain responsible for its fitting, fixing & adjustment. SLIC will bear no risk
pertaining to this.

Contractor shall be responsible to get security clearance / permission from respective
administration / agencies for execution of works.
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