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INVITATION TO E-BID
TENDER NO. LOT-A: RED-LHR-CIVIL-BLOCK#6-SLB#02-LHR-02-2026
LOT-B: RED-LHR-CIVIL-BLOCK#7-SLB#02-LHR-02-2026

State Life Insurance Corporation of Pakistan invites E-PADS bids from the original
authorized distributors/suppliers/Contractors etc., having more than 05-Years of relevant experience
of Civil/Renovation works of corporate type Buildings and have rendered such services in Federal
Government/Semi-Government organizations, Banks and Multinational Companies in Pakistan and
registered with Income Tax and Sales Tax Department for

REHABILITATION/RENOVATION AND ARCHITECTURAL
FACE-LIFTING OF BLOCK NO.06 & BLOCK NO.07, STATE LIFE

BUILDING NO.02, LYTTON ROAD, LAHORE. The firms must have proper

office, telephone number, N.T.N and be duly registered with e-PADS, PEC C-5 and above, FBR on
the ATL & GST, PRA list.

2. E-bidding documents as per regulations, containing detailed terms and conditions,
specifications and requirements etc. are available for the registered bidders on E-PADS at
(www.eprocure.gov.pk) and State Life Website (https://www.statelife.com.pk).

3. This advertisement is available on PPRA website (www.ppra.org.pk) and State Life Website
(wwwe.statelife.com.pk) and Newspapers. However, the bids shall be submitted through e-PADS only.
Any bid submitted other than e-PADS will not be considered.

4. Single Stage-Two Envelope Bids evaluation System/Procedure will be adopted. All details
regarding the above tender are available in tender documents.

5. The electronic bids must be submitted by using E-PADS on or before 20-02-2026 at 11:00
am. Electronic Bids (Technical Bids) will be opened on the same day at 11:30 am in the presence of

bidders’ representatives who choose to attend at the address given below. Any Bid submitted other
than E-PADS will not be accepted.

6. All bids must be accompanied with a Bid Security in the PKR amount of 450,000/- (For Lot-
A) and 650,000/- (For Lot-B) in the form of a Pay Order / Bank Draft in favor of the State Life
Insurance Corporation of Pakistan and must be submitted at the address given in tender notice before
closing date and time; else their bid will not be entertained.

Note:

1. Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004 is provided
on e-PADS at www.eprocure.gov.pk and on PA’s website (if any).

2. State Life may reject any or all bids at any time prior to the acceptance of award.

STATE LIFE A.G.M (Real Estate)

INSURANCE CORPORATION OF PAKISTAN State Life Building,

For Renting of Office Spaces in State Life Commercial Buildings, Please 15- A Davis Road, Lahore
Contract On The Given Telephone Number:- Ph # 99200396, 99203443 Ph # 99200396, 99203443
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BIDDING AND CONTRACT DOCUMENTS
(CIVIL WORKS)

TENDER NO. LOT-A: RED-LHR-CIVIL-BLOCK#6-SLB#02-LHR-02-2026
LOT-B: RED-LHR-CIVIL-BLOCK#7-SLB#02-LHR-02-2026

REHABILITATION/RENOVATION AND ARCHITECTURAL
FACE-LIFTING OF BLOCK NO.06 & BLOCK NO.07, STATE LIFE
BUILDING NO.02, LYTTON ROAD, LAHORE.

o Single Stage Two envelope

o EACH LOT SHALL BE AWARDED SEPARATELY TO THE
LOWEST EVALUATED BIDDER FOR THAT
RESPECTIVE LOT.

+»* INSTRUCTIONS TO BIDDERS

++* BIDDING DATA

+* FORM OF BID & SCHEDULES TO BID

+* STANDARD FORMS

+* CONDITIONS OF CONTRACT

+* SPECIFICATIONS (Special Provisions)
+¢* SPECIFICATIONS (Technical Provisions)
+* DRAWINGS
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INSTRUCTIONS TO BIDDERS
A. GENERAL
A pre-bid meeting shall be convened prior to the award of the contract to ensure a clear
understanding of the scope of work. The meeting will be attended by the following
stakeholders:

» State Life Department Officials

» Consultant Representatives

» Contractor Representatives
All participants shall review and clarify the project requirements, obligations, and technical
specifications during this session.

I1B.1 Scope of Bid

1.1 The Employer as defined in the Bidding Data hereinafter called “the Employer” wishes to
receive bids for the works as described in these Bidding Documents, and summarized in the
Bidding Data hereinafter referred to as the “Works”.

1B.2 Source of Funds

2.1 The Employer has arranged funds from its own sources.

IB.3 Eligible Bidders / Mandatory requirements
3.1 This Invitation for Bids is open to all bidders meeting the following Mandatory requirements:

Valid FBR/ NTN registration.

Valid GST registration.

Valid PRA registration

Valid PEC C-5 and Above Category

Firms with minimum 05 years of experience in relevant field.

Undertaking that participating firm / company is Not backlisted by any of Provincial or
Federal Government Department, Autonomous body or Private Sector Organization
anywhere in Pakistan on legal stamp paper of worth Rs.100/- (One Hundred
Rupees Only/-).

g. Bid Security amounting to (Rs. 450,000/- For Lot-A and Rs. 650,000/- For Lot-B) in the
form of Pay order/ Bank Draft in Favor of “State Life Insurance Corporation of
Pakistan” must be uploaded to e-PADS and original submitted to Incharge (RE) Lahore
Office as per PPRA Rules.

3.2 In case any of the mandatory requirements mentioned above is not fulfilled by the bidder,
their bid will be considered non-responsive and liable for rejection.

SoD oo T
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INSURANCE CORPORATION OF PAKISTAN

3.3 TECHNICAL EVALUATION CRITERIA
Mandatory Requirements:

Valid FBR/ NTN registration.

Valid GST registration.

Valid PRA registration

Valid PEC C-5 and Above Category

SO oo T o
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Firms with minimum 05 years of experience in relevant field.
Undertaking that participating firm / company is Not backlisted by any of Provincial or

Federal Government Department, Autonomous body or Private Sector Organization
anywhere in Pakistan on legal E- stamp paper of worth Rs.100/- (One Hundred

Rupees Only/-).

State Life, upon the recommendation and technical advice of the Consultant, reserves the

right to reject any company or firm that is determined to possess a negative reputation or

unsatisfactory standing within _the market or construction industry. State Life, in

coordination with and based on the assessment of the Consultant, reserves the absolute

right to reject any company or firm at its sole discretion if found to have an unfavourable,

adverse, or unsatisfactory reputation within the market or the construction sector.

Sr. Description/ P ; Detail Allocation
escription/ Parameter
No P Marks Marks
A. STATUS OF THE FIRM (YEARS OF ESTABLISHMENT). EVERY SINGLE 10
YEAR EXPERIENCE MORE THAN 05 YEARS WILL GIVE 01 MARK EACH. 01 Marks Per Year
B. SIMILAR PROJECTS COMPLETED IN LAST FIVE YEARS WITH 1 Project = 06 Marks each
COMPLETION CERTIFICATES (OF WORTH NOT LESS THAN 10 MILLION 30 project not less than
EACH) Rs. 10 (Million)
C. SIMILAR PROJECTS IN PROGRESS WITH PROOF (OF WORTH NOT LESS 1 Project = 10 Marks each
THAN 10 MILLION EACH ): 20 project not less than
Rs. 10 (Million) {2X10=20}
D. TECHNICAL STAFF WITH DETAILED PROOF: - 10 i. BSc Engineer (P.E.C)=5 Marks
ii. DAE 2.5 Marks
E. LIST OF EQUIPMENTS REQUIRED WITH REFERENCE TO SUBIJECT
Q Q 10 01 Mark for each equipment
WORK.
F. AVERAGE (Annual Turnover last three years) 2022-2023 & 20 Rs. 20 (M) or above — 20

2024. Rs. 15 to 20(M) 15

(The Bidder must submit its Bank Statement of last three years Rs. 10 to 15 (M) 10

in support of Annual Turn Over.) <10 (M) 00
TOTAL MARKS 100

a) Minimum Qualifying Marks: 60

b) Minimum 50% Marks in each category (From A to F) required to entitle

for eligibility.
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3. CRITERIA OF EVALUATION/ POST-QUALIFICATION ASSESSMENT SHEET
REHABILITATION/RENOVATION AND ARCHITECTURAL
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FACE-LIFTING OF BLOCK NO.06 & BLOCK NO.07, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.

Sr. Name of Companies STATUS OF THE Contracts Contracts | Technical LIST OF AVERAGE Marks Remarks
# FIRM (Years of Completed in Staff with EQUIPMENT (Annual Obtained
establishment) inlast 5 Progress Detailed S REQUIRED Turnover
years Proof WITH last three
REFERENCE years)
TO SUBJECT 2022-2023
WORK. & 2024.
(A) (B) (© (D) (E) (F) Total
(10) (30) (20) (10) (10) (20) (100)
1.
2.
3.
4
5
6
7
8
9
10

Note: Criteria of post-qualification
a) Minimum Qualifying Marks: 60
b) Minimum 50% Marks in each category (From A to F) required to

entitled for eligibility.




IB.4

4.1

IB.5

5.1

IB.6

6.1

IB.7

7.1

IB.8

8.1

8.2

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their
respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings and obtain
for themselves on their own responsibility all information that may be necessary for preparing
the bid and entering into a contract for the Works. All cost in this respect shall be at the
bidder’s own expense.

BIDDING DOCUMENTS

Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and should
be read in conjunction with any Addenda issued in accordance with Clause IB.8.

1. Instructions to Bidders.
2. Bidding Data.
3. Form of Bid & Appendices to Bid.

Appendices to Bid comprise the following:

i Schedule A: Contract Data.

ii. Schedule B: Schedule of Prices.

iii. Schedule C: Proposed Program of Works.

iv. Schedule D: Organization Chart for Supervisory Staff and Labor.
V. Schedule E: List of Major Equipment.

4, Conditions of Contract:

5. Standard Forms:

i Performance Security
ii. Form of Contract Agreement.

6. Specifications:
i. Special Provision.
ii. Technical Provision.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification(s) in respect of the Bidding Documents may
notify the Employer in writing at the Employer’s address indicated in the Invitation for Bids.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective
bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents and shall be communicated
in writing to all bidders.



IB.9

9.1

IB.10

10.1

10.2

PREPARATION OF BIDS

Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder and
the Employer shall be in the bid language stipulated in the Bidding Data and Particular
Conditions of Contract. Supporting documents and printed literature furnished by the bidders
may be in any other language provided the same are accompanied by an accurate translation
of the relevant parts in the bid language, in which case, for purposes of evaluation of the bid,
the translation in bid language shall prevail.

Documents Accompanying the Bid

The bid prepared by the bidder shall comprise the following components:

a.

b.

C.

Covering Letter

Form of Bid duly filled, signed and sealed.

Schedules (A to E) to Bid duly filled and initialer in accordance with the instructions

contained therein & in accordance with Sub-Clause 1B.16.3.

d.

Bid Security furnished in accordance with Clause 1B.13.

Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

the bid and in case of a successful bid, the Form of Contract Agreement shall be signed
so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being In-charge; and this
authorization shall be evidenced by submitting a power of attorney signed by legally
authorized signatories of all the joint venture partners;

the partner-In-charge shall always be duly authorized to deal with the Employer
regarding all matters related with and/or incidental to the execution of Works as per
the terms and Conditions of Contract and in this regard to incur any and all liabilities,
receive instructions, give binding undertakings and receive payments on behalf of the
joint venture;

all partners of the joint venture shall at all times and under all circumstances be liable
jointly and severally for the execution of the Contract in accordance with the Contract
terms and a statement to this effect shall be included in the authorization mentioned
under Sub-Para(b) above as well as in the Form of Bid and in the Form of Contract
Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be submitted
with the bid stating the conditions under which it will function, its period of duration,
the persons authorized to represent and obligate it and which persons will be directly
responsible for due performance of the Contract and can give valid receipts on behalf
of the joint venture, the proportionate participation of the several firms forming the
joint venture, and any other information necessary to permit a full appraisal of its



IB.11

IB.12

I1B.13

functioning. No amendments / modifications whatsoever in the joint venture
agreement shall be agreed to between the joint venture partners without prior written
consent of the Employer.

Bid Prices

111

11.2

11.3

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole of the Works as described in Sub-Clause 1.1 hereof, based on the
unit rates and / or prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by a bidder will not be
paid for by the Employer when executed and shall be deemed covered by rates and
prices for other items in the Bill of Quantities.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the
currency as stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

12.1  Pursuant to Clause IB.6, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the Contract
if its bid is accepted.

12.2  Bidders must possess and provide evidence of its capability and the experience as
stipulated in Bidding Data and in the Bidding Documents.

Bid Security

13.1  Each bidder shall furnish original Bid Security as stipulated in the Bidding Data in Pak
Rupees in the form of pay-order/demand draft before closing time of bid submission
with Employer. Bid will be rejected if original bid security is not received by Employer
before closing time.

13.2  Any E-bid not attached with Bid Security shall be rejected by the Employer as non-
responsive.

13.3  The bid securities of unsuccessful bidders will be returned after award of work to
successful bidder.

13.4 The Bid Security of the successful bidder will be returned when the bidder has
furnished the required performance security and signed the Contract

Agreement.

13.5 The Bid Security may be forfeited:

a. if the bidder withdraws his bid during the period of bid validity or

b. if the bidder does not accept the correction of his Bid Price pursuant to Sub-
Clause 25.2 hereof; or

c. In the case of successful bidder, if he fails within the specified time limit to:

i Furnish the required performance security.

ii. Sign the Contract Agreement in accordance with sub—clause
1B.31.1.



IB.14 Bid Validity

14.1

14.2

Bids shall remain valid for the period stipulated in the Bidding Data after the Date of
Bid Opening.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity period.
The request and the responses thereto shall be made in writing.

A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing
to the request will not be required or permitted to modify his bid.

IB.16 Format and Signing of Bid

1B.18

1B.20

1B.22

l6.1

16.2

16.3

16.4

16.5

Bidders are particularly directed that the amount entered on the Form of Bid shall be
for performing the Contract strictly in accordance with the Bidding Documents.

All appendices / schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices thereto except in
filling up the blanks as directed. If any such alterations be made or if these instructions
be not fully complied with, the bid may be rejected.

Successful bidder shall prepare by filling out the forms completely and without
alterations one (1) original copy, specified in the Bidding Data, of the documents
comprising the bid as described in Clause IB.6 and submit it with Employer after letter
of award.

The original copy of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign on behalf of the bidder. All pages
of the bid shall be initialled and stamped by the person or persons signing the bid.

Deadline for Submission of Bids

18.1

Bids must be received by the Employer via E-PADS ONLY no later than the time and
date stipulated in the Bidding Data.

Modification, and Withdrawal of Bids

20.1

20.2

Any bidder may modify or withdraw his bid after bid submission as per provisions of E-
Pads, provided that the modification is uploaded by the bidder prior to the deadline
for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result
in forfeiture of the Bid Security in pursuance to Clause 1B.13.5 (a).

Process to be Confidential

221

Information relating to the examination, clarification, evaluation and comparison of
bid and recommendations for the award of a contract shall not be disclosed to bidders
or any other person not officially concerned with such process before the
announcement of bid evaluation report which shall be done at least fifteen (15) days



prior to issue of Letter of Acceptance. The announcement to all Bidders will include
table(s) comprising read out prices, discounted prices, price adjustments made, final
evaluated prices and recommendations against all the bids evaluated. Any effort by a
bidder to influence the Employer’s processing of bids or award decisions may result in
the rejection of such bidder’s bid. Whereas any bidder feeling aggrieved may lodge a
written complaint not later than fifteen (15) days after the announcement of the bid
evaluation report; however mere fact of lodging a complaint shall not warrant
suspension of the procurement process

IB.23 Clarification of Bids

23.1

To assist in the examination, evaluation and comparison of bids, the Employer may, at
his discretion, ask any bidder for clarification of his bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing but no change
in the price or substance of the bid shall be sought, offered or permitted.

IB.24 Examination of Bids and Determination of Responsiveness

24.1

24.2

24.3

Prior to the detailed evaluation of bids, the Employer will determine whether each bid
is substantially responsive to the requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been
properly signed; (iii) is accompanied by the required Bid Security; and (iv) confirm to
all the terms, conditions and specifications of the Bidding Documents, without
material deviation or reservation. A material deviation or reservation is one (i) which
affect in any substantial way the scope, quality or performance of the Works; (ii) which
limits in any substantial way, inconsistent with the Bidding Documents, the Employer’s
rights or the bidder’s obligations under the Contract; or (iii) adoption/rectification
whereof would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

If a bid is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming
deviation or reservation.

IB.25 Correction of Errors

25.1

25.2

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) Where there is a discrepancy between the amounts in figures and in words,
the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line-item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern, unless in the opinion of the Employer there is an obviously gross
misplacement of the decimal point in the unit rate, in which case the line-item
total as quoted will govern and the unit rate will be corrected.

The amount stated in the Form of Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and with the concurrence of the
bidder, shall be considered as binding upon the bidder. If the bidder does not accept
the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited
in accordance with Sub- Clause 13.5.(b) hereof.



IB.26

1B.27

Evaluation and Comparison of Bids

26.1

26.2

26.3

26.4

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 1B.24.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 1B.25.
(b) Making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in
Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the Contract, the Employer may
require the bidder to produce detailed price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed.

AWARD OF CONTRACT

Award

27.1.

27.2

27.3

Subject to Clauses IB.28the Employer will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the Bidding Documents and
who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be eligible in accordance with the provisions of Clause 1B.3 and qualify
pursuant to Sub-Clause IB. 27.2.

The Employer, at any stage of the bid evaluation, having credible reasons for optimal
facie evidence of any defect in contractor’s capacities, may require the contractors to
provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons
therefor in writing. They shall form part of the records of that bid evaluation report.

Abnormally Low Financial Bid

Where the bid price is considered to be abnormally low, the Procuring
agency/Employer shall perform price analysis either during determination of Most
Advantageous Bid or as a part of the post-qualification process. The following process
shall apply:

The Procuring agency/Employer/Consultant may reject a bid if the Procuring
agency/Employer has determined that the price in combination with other constituent
elements of the bid is abnormally low in relation to the subject matter of the
procurement (i.e. scope of the procurement or ancillary services) and raises concerns
as to the capability and capacity of the respective Bidder to perform that contract;



b)

d)

27.4

(i)

(ii)

(iii)

(iv)

(v)

Before rejecting an abnormally low bid the Procuring agency/Employer shall request
the bidder an explanation of the bid or of those sections which it considers contribute
to the bid being abnormally low; take account of the evidence provided in response to
a request in writing; and subsequently verify the bid or parts of the bid being
abnormally low;

The decision of the Procuring agency/Employer to reject a bid and reasons for the
decision shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned;

The Procuring agency/Employer shall not incur any liability solely by rejecting
abnormally bid; and

An abnormally low bid means, in the light of the Procuring agency/Employer’s
estimate and of all the bids submitted, the bid appears to be abnormally low by not
providing a margin for normal levels of profit.

In order to identify the Abnormally Low Bid (ALB) following approaches can be
considered to minimize the scope of subjectivity:

Comparing the bid price with the cost estimate;

Comparing the bid price with the bids offered by other bidders submitting
substantially responsive bids; and

Comparing the bid price with prices paid in similar contracts in the recent past either
government- or development partner-funded.

The Procuring agency/Employer/Consultant will determine to its satisfaction whether
the bidder that is selected as having submitted the most advantageous bid is qualified
to perform the contract satisfactorily.

An affirmative determination will be a prerequisite for award of the contract to the
bidder. A negative determination will result in rejection of the bidder’s bid, in which
event the Procuring agency/Employer will proceed to the next ranked bidder to make a
similar determination of that bidder’s capabilities to perform satisfactorily.

27.5 Negotiations

(a)

(b)
(c)
(d)
(e)

The Committee of the Procuring agency/Employer may negotiate with the Most
Advantageous Bidder relating to the following areas:

a minor alteration to the technical (drawings, design technical specifications) details of
the statement of works;

Methodology, work plan, staffing in view to streamline the work;

a minor amendment to the special conditions of Contract;
finalizing payment arrangements;

clarifying details that were not apparent or could not be finalized at the time of
Bidding;



Where negotiation fails to result into an agreement, the Procuring agency/Employer
may invite the next ranked bidder for negotiations. Where negotiations are
commenced with the next ranked bidder, the Procuring agency/Employer shall not
reopen earlier negotiations.

IB.28 Employer’s Right to accept any Bid and to reject any or all Bids

1B.29

1B.30

IB.31

28.1

Notwithstanding Clause 1B.27 the Employer reserves the right to accept or reject any
Bid, and to annul the bidding process and reject all bids, at any time prior to award of
Contract, without thereby incurring any liability to the affected bidders or any
obligation except that the grounds for rejection of all bids shall upon request be
communicated to any bidder who submitted a bid, without justification of grounds.
Rejection of all bids shall be notified to all bidders promptly.

Notification of Award

20.1

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”) that his
Bid has been accepted.

Performance Security

30.1

30.2

The successful bidder shall furnish to the Employer a Performance Security in the form
and the amount stipulated in the Contract Data and the Conditions of Contract within
a period of 07 days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clause
IB.30.1 or Clauses IB.31.1 shall constitute sufficient grounds for the annulment of the
award and forfeiture of the Bid Security.

Signing of Contract Agreement

311

The formal Agreement between the Employer and the successful bidder shall be
executed within 07 days from the date of furnishing of acceptable performance
security under the Conditions of Contract.



BIDDING
DATA



BD-1
Bidding Data

The following specific data for the Works to bid shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.

Instructions to Bidders

1.1 Name and Address of the Employer:

STATE LIFE INSURANCE CORPORATION OF PAKISTAN,
REAL ESTATE DEPARTMENT,

STATE LIFE BUILDING

15-A DAVIS ROAD LAHORE

Summary of the Works:
REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING OF BLOCK NO.06 & BLOCK
NO.07, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.

11.3  Bidders to quote entirely in Pak. Rupees. The Payment shall be made in Pak Rupees.

13.1  Amount of Bid Security:
Rs. 450,000/~ (For Lot-A) and Rs. 650,000/- (For Lot-B) in shape of Pay order / Bank Draft in
favour of State Life Insurance Corporation of Pakistan.

14.1  Period of Bid Validity:
120 days

18.1  Deadline for submission of bids:
As per notice of Invitation for Bid / EPADS.

21.1 Venue, time, and date of Bid opening:
As per notice of Invitation for Bid / EPADS.



FORM OF BID

AND

APPENDICES TO BID
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FORM OF BID

Bid Reference No.

REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING OF BLOCK NO.06 & BLOCK
NO.07, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.
Return via e-PADS

To:

Assistant General Manager (A.G.M), Real Estate Department (R.E.D), SLICP,
1st Floor, State Life Building,
15-A, Davis Road Lahore15-a Davis Road Lahore

Respected Sir,

Having examined the Bidding Documents including Instructions to Bidders, Bidding
Data, Conditions of Contract. Specifications, Drawings and Bill of Quantities and
Addenda Nos. for
the execution of the above-named Works, we, the undersigned, offer to execute and
complete such Works and remedy any defects therein in conformity with the
Conditions of Contract. Specifications, Drawings, Bill of Quantities and Addenda for
the sum of

Rs. Rupees

We understand that all the Appendices attached hereto form part of this Bid.

We submit herewith a Bid Security in the amount of Rs

(Rupees ) in shape of pay
order/demand draft #: Dated: of Bank drawn in your

Favor of State Life Insurance Corporation of Pakistan.

We undertake, if our Bid is accepted, to commence the Works and to complete the whole of
the Works comprised in the Contract within the time stated in Contract Documents.

Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the Bid is made without any collusion, comparison of figures or

arrangement with any other bidder for the Works.
We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated this day of 20




Signature:

in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:

Name:

Address.

Occupation




BA-1
Appendix-A to Bid
CONTRACT DATA

Conditions of Contract
Clause Reference

1.1.(a) The Employer Means

State Life Insurance Corporation of Pakistan

1.1. (a) The Contractor Means

Successful Bidder, whose bid is accepted by the Employer.

1.1.(a) The Engineer Means
e Engineering staff only registered with valid PEC (Pakistan Engineering
Council) registration of Real Estate Division of Statelife
e Engineering staff only registered with PEC by valid PEC (Pakistan
Engineering Council) registration of Engineering Consultant

1.1. (b) Employer’s Drawings

As per list attached in the Document. Under supervision and suggestions of consultant/Designing
Engineer.

3.1 Documents forming the Contract listed in the order of Priority.

a. The Contract Agreement.
b. Letter of Acceptance.
C. Form of Bid.
d. Conditions of Contract.
e. Contract Data.
f. The Complete Appendences to Bid Including Schedule of Prices.
g. The Specifications.
h. Drawings.

3.2 Authorized Person/Section: Real Estate Department (R.E.D), 1% Floor, Statelife

Building #11, 15 A Davis Road, Lahore

4.3 Amount of Performance Security:

10% of Contract Price stated in the Letter of Acceptance.

5.1 Program:

Time for Submission: Within Three (07) days of the
Commencement Date.



111 Commencement Date Means

Within seven (07) days after signing of the Contract Agreements.

11.2 Time for Completion

One Hundred and Twenty (120) Days (Inclusive Holidays)



BA-2

Appendix-A to Bid

Conditions of Contract Clause Reference
11.5 Amount of Liquidated Damages

0.1%per day of delay in completion the works subject to maximum of 10% of contract price
stated in the Letter of Acceptance.

12.1 Defects Liability Period

Six (06) Calendar Months.

17.1 a. Terms of Payments
(i) As reference to Appendix-B to Bid - BB2

17.2 a. Percentage of Retention Money:

Five Percent (5%) of total work done to be deducted from each amount of Interim and Final
Payment Bill.

b. Release of Retention Money:

After satisfactory completion of defect liability period.

19.1 Insurance
Type of Cover

Third party — Death or Injury to Persons and Damage to Property.
Three percent (3%) of contract price per occurrence with number of occurrences
unlimited.

20. Escalation:
No escalation will be allowed for this contract.

21.1 Arbitration: Place of Arbitration: Lahore.



BB-1
Appendix-B to Bid

BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional. The basis of
payment will be the actual quantities of work executed and measured by the Contractor and
verified by the Engineer/Consultant and valued at the rates and prices entered in the priced
Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer/Consultant may fix as per the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, scaffolding,
labour, supervision, materials, Transportation, shuttering, execution, insurance, profit, taxes
(PRA, GST & Income Tax included), Super tax and duties, together with all general risks,
liabilities and obligations set out or implied in the Contract. Furthermore, all duties, taxes and
other levies payable by the Contractor under the Contract, shall be included in the rates and
prices and the total Bid Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related items of the
Works.

General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the priced Bill of
Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer.



A LOT - A

'REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING

OF BLOCK NO.06, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.

BLOCK NO-6

Civil & Electrical Works

BILL OF QUANTITIES

Sr.

Description

UoM

Qty

Rate

Amount

CIVIL WORKS

Providing and laying fair face Gutka cladding laid
in (1:2) cement / red Posso mortar having 1/4"
thick groove finish i/c cost of 8 SWG wire in shape
of 8 placed horizontally and vertically at 36" and
18" c/c respectively i/c cutting charges as per
approved drawing, complete in all respect as
approved and directed by the Engineer in charge
/ Consultant In charge.

Sft

15,000

Preparing surface and applying Graffito Weather
Coating (Co-polymer emulsion) of approved color
& shade with weather resistant pigment, highly
water repellant with Metallic Spatula having top
class finish by smoothing with a plastic Spatula,
on a base coat (Primer) over well cleaned
plastered surface complete in all respect as
approved and directed by the Engineer in charge
/ Consultant in charge.

Sft

18000

Providing and laying superb quality Porcelain
glazed tiles of Master/Stile brand or approved
equivalent manufacturer, skirting/dado  of
specified size, Color and Shade with adhesive/
bond over 1/2"thick (1:2) cement plaster i/c the
cost of matching sealer for finishing the joints,
cutting grinding complete in all respect as
approved and directed by the Engineer in charge
/ Consultant in charge. Size 600mm x 600 mm

Sft

1,500

Providing, laying, testing and commissioning p-
PVC (Un plasticized Polyvinyl Chloride) Pressure
pipe of nominal diameter, conforming to PS-
3051/BS-3505, Dadex/Popular / Beta or approved
equivalent manufacturer, i/c the cost of solvent
and specials complete as approved and directed
by the Engineer in charge / Consultant
Incharge.Class -D

Rft

650




Removing the existing Pipe line & erecation and
refixing of the Sui gas pipe line including cutting
bending jointing, welding all accessory and where
need fixing the new pipes too, as per site
engineer instructions and Satisfaction by site
Engineer in charge. Vendor must Quote the price
including all Transportations charge, material
charges and all Govt Taxes applicable etc. This
work done outside the building area as per
instruction of Site Engineer / Consultant.

Rft

650

Providing and fitting all types of glazed aluminum
windows of anodized/ powder coated partly fixed
and partly sliding using deluxe sections of
approved manufacturer having frame size of 100
x 30 mm (4"x1-1/4") and leaf frame sections of
50 x 20 mm (2"x%"), all of 1.6mm thickness
including 5 mm thick imported tinted glass with
rubber gasket using approved standard latches,
hardware etc., as approved by the Engineer in-
charge.

Sft

3,800

Providing and fixing 12 mm Tempered Glass Door
frameless comprising of aluminum H-section
(D48) at bottom, H-type S.S frameless handles
both side (approved), top pivot hinges, bottom
concealed floor machine hinges, s.s patch fitting,
D glass door lock (approved) and all the cost of
using approved standard fittings, accessories etc.,
and hardware any required, as shown on
drawings, complete in all respect as per
Specifications, as approved by the Engineer.

Sft

250

Dismantling and removal of existing shed
complete, including fiber sheets, steel frame,
supports, nuts/bolts, and disposal of debris
outside the premises as directed by the
Engineer/Consultant; and thereafter supplying,
fabricating and erecting new shed of size 25 ft x
18 ft consisting of 3-4 mm thick (3-layer)
fiberglass roof sheets fixed/riveted over molded
curved M.S box pipe frame 1-1/2" x 1-1/2" (16
SWG), supported on M.S angle iron trusses 1-
1/2" x 1-1/2" x 3/16" with M.S base plates 6" x 6"
x 1/4" welded to G.I pipe posts (High Quality) of
specified diameter. Posts to be embedded in P.C.C
(1:2:4) including excavation, backfilling,
compaction, cutting, straightening and bending of
steel as per design, complete fabrication,
welding/grinding of joints, and application of
three coats of paint.

Sft

450




Providing and placing concrete of Strength 3000
psi with mix ratio of 1:1.5:3 for Building repair
work of roof, slab, wall and columns and
wherever required as directed by consultant /
Engineer (Cracks, Old Structure Concrete repair
work use Epoxy and other all Chemicals,
Plastering, painting) expenses, including civil
inner side or outer sides works and landscaping
works. The quoted rates shall include all costs of
materials, labor, transportation, and all applicable
government taxes and duties whatsoever,
complete in all respects & to the entire
satisfaction of Engineer / Consultant. Work will
be done outside and inside of the building.
Arrangement of space will be responsibility of
contractor.

L.S

10

Removing and refixing the existing geyser and
sanitary pipes, including reinstatement and
reinstallation at the required locations, where
necessary, providing and fixing new pipes,
fittings, and accessories complete in all respects,
Arrangement of any new piece of pipe / or
anything additional required will be sole
responsibility of contractor after prior approval
from consultant / Engineer.

Rft

350

11

All salvageable materials arising from the
demolition or removal works shall remain the
property of the Employer, and the estimated
value of such salvaged materials shall be
deducted from the amount payable to the
Contractor.

(To be deducted from the sum)

Total Amount for A

ELECTRICAL WORKS

Removing and re-erection of Old Split type air
conditioners as per approval of Client instruction
Complete with all respect or as per instruction of
Engineering in charge. All A/c & Wires including
all fitting, accessories to be provided by
contractor. Client will provide the old A/C only,
the quoted rates shall include all costs of
materials, labor, transportation, and all applicable
government taxes and duties whatsoever,
complete in all respects & to the entire
satisfaction of Engineer in charge / Consultant in
charge.

Each

30




Carefully removing the existing outdoor area
CCTV (Closed Circuit Camera) system and
refixing/re-installing the same, including all
cables, conduits, wiring, accessories, junction
boxes, connectors, and mounting fixtures, in
proper working condition at the designated
locations, as directed by the Consultant or Site
Electrical  Engineer  In-Charge, including:
Dismantling, handling, and safe storage of all
components, Reinstallation, alignment, and
connection of cameras and accessories, Testing
and ensuring full operational performance of the
system after refixing, Providing all necessary
tools, materials, and skilled labour for proper
completion of the work. The quoted rates shall
include all costs of materials, labor,
transportation, and all applicable government
taxes and duties whatsoever, complete in all
respects & to the entire satisfaction of Engineer
in charge / Consultant in charge.

Each

15

Providing and fixing Electrical LED Two-Way Fancy
Outdoor Lights for night illumination, required for
general outdoor use, hidden wiring, protecting
against splashing water and solid objects larger
than 1mm, commonly operate on a voltage range
of AC85-265V, 800 lumens for a 9W fixture, Bi-
directional lighting, 50/60Hz, L80 54,000h, IP
Rating of IP65,Base Material: Aluminum of
Philips, OSAKA, PAKLITE or Equivalent, of
approved make, as per the instructions of the Site
Electrical Engineer. The Contractor shall also
provide the necessary electrical connection and
ensure proper functioning of the two-way LED
light, complete in all respects.

Each

120

Removing existing wiring and providing &
erecting new single-core PVC insulated copper
conductor cables of all types for wiring, including
shifting or adjustment of cable trays as required.
The work shall include laying cables in pre-
approved PVC pipes, M.S. conduits, G.l. pipes,
wooden batten/strip, wooden casing and
capping, G.l. wire supports, or in trenches for
250/440 volts systems, including networking
cables.

Sft

3,100

Removing the existing and providing & installing
new LOGO size 3ftx3ft and wording of "STATE
LIFE’ ‘at Main Entrance size (10ft*3ft) or as per
requirement of Site Engineer in charge /
Consultant in charge instructions or as per
approved design, fixing as per design, drawings,
welding, cutting, jointing including all accessory
Complete with all respect with hidden wiring

No's




connection. Arrangement of any new piece of
pipe / wire or anything additional required will be
sole responsibility of contractor after prior
approval from consultant / Engineer.

6 | All salvageable materials arising from the L.S 1
demolition or removal works shall remain the
property of the Employer, and the estimated
value of such salvaged materials shall be
deducted from the amount payable to the
Contractor.

(To be deducted from the sum)

Total Amount for B

Sum of all Sections (A + B) =

Add 16% PRA

GRAND TOTAL (Block 6)

Note

1. Arrangement of any new piece of pipe / wire / conduit and screw or anything additional required
will be sole responsibility of contractor after prior approval from consultant / Engineer. The
quoted rates shall include all costs of materials, labour, transportation, and all applicable
government taxes and duties whatsoever, complete in all respects & to the entire satisfaction of
Engineer / Consultant.

2. Each lot shall be awarded separately to the lowest evaluated bidder for that respective lot.



LOT-B

REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING OF
BLOCK NO.07, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.

BLOCK NO-7

Civil & Electrical Works

BILL OF QUANTITIES

Sr.

Description

UoM

Qty

Rate

Amount

CIVIL WORKS

Providing and laying fair face Gutka cladding laid in (1:2)
cement / red Posso mortar having 1/4" thick groove finish i/c
cost of 8 SWG wire in shape of 8 placed horizontally and
vertically at 36" and 18" c/c respectively i/c cutting charges as
per approved drawing, complete in all respect as approved
and directed by the Engineer In charge / Consultant in
charge.

Sft

20,000

Preparing surface and applying Graffito Weather Coating (Co-
polymer emulsion) of approved colour & shade with weather
resistant pigment, highly water repellent with Metallic
Spatula having top class finish by smoothing with a plastic
Spatula, on a base coat (Primer) over well cleaned plastered
surface complete in all respect as approved and directed by
the Engineer in charge / Consultant in charge.

Sft

23000

Providing and laying superb quality Porcelain glazed tiles of]
Master/Stile brand or approved equivalent manufacturer,
skirting/dado of specified size, Colour and Shade with
adhesive/ bond over 1/2"thick (1:2) cement plaster i/c the
cost of matching sealer for finishing the joints, cutting
grinding complete in all respect as approved and directed by
the Engineer in charge / Consultant in charge.

(iii) 600mm x 600 mm

Sft

3,500

Dismantling and removing the existing M.S. fiberglass parking
sheds in front of the building, including dismantling of steel
framework, removal of fiberglass sheets, fixtures, fasteners,
and all associated accessories; carefully lowering, stacking or
disposing of dismantled materials as directed; loading,
transportation, and shifting of debris and unserviceable
material outside the facility premises to an approved
dumping location; carrying out the work with due care to
avoid damage to adjacent structures, services, and finishes;
complete in all respects in accordance with drawings,
specifications, site instructions, and to the entire satisfaction
of the Engineer / Consultant. The quoted rate shall include
the cost of all labour, tools, equipment, scaffolding, safety
measures, transportation, and all applicable taxes and duties

whatsoever.”

Sft

800




Providing, laying, jointing, testing and commissioning u-PVC
(Unplasticized Polyvinyl Chloride) pressure pipe of 150 mm
nominal diameter, conforming to PS-3051 / BS-3505, of
Dadex / Popular / Beta or approved equivalent manufacturer;
including supply of pipes, fittings and specials, solvent
cement, cutting, chamfering, proper alignment, jointing,
bedding where required, pressure testing, leakage
rectification, commissioning, and making good disturbed
surfaces; complete in all respects as approved and directed
by the Engineer-in-Charge / Consultant-in-Charge

Rft

750

Removing the existing external Sui Gas pipeline installed on
the outer side of the building, comprising 1 inch (25 mm) to 2
inch (50 mm) diameter PE (Polyethylene) or steel pipes,
including dismantling, cutting and safe handling of pipes; re-
routing, erection and re-fixing of the gas pipeline outside the
building area as directed; providing and fixing new pipes
where required, including cutting, bending, threading and/or|
welding, jointing, clamps, supports, valves, fittings and all
associated accessories; conducting leakage testing and
commissioning to make the system fully operational;
executing all works strictly in accordance with Sui Northern
Gas Pipelines Limited (SNGPL) standards, approved drawings,
site instructions and safety requirements; inclusive of all
labor, tools, equipment, scaffolding, transportation,
materials, testing, and all applicable government taxes and
duties whatsoever; complete in all respects to the entire
satisfaction of the Site Engineer / Consultant.

Rft

750

Providing and fitting all types of glazed aluminium windows
of anodised/ powder coated partly fixed and partly sliding
using deluxe sections of approved manufacturer having
frame size of 100 x 30 mm (4"x1-1/4") and leaf frame
sections of 50 x 20 mm (2"x%"), all of 1.6mm thickness
including 5 mm thick imported tinted glass with rubber
gasket using approved standard latches, hardware etc., as
approved by the Engineer in-charge.

Sft

4,100

Providing and fixing 12 mm Tempered Glass Door frameless
comprising of aluminium H-section (D48) at bottom, H-type
S.S frameless handles both side (approved), top pivot hinges,
bottom concealed floor machine hinges, s.s patch fitting, D
glass door lock (approved) and all the cost of using approved
standard fittings, accessories etc., and hardware any
required, as shown on drawings, complete in all respect as
per Specifications, as approved by the Engineer.

Sft

250

Removing and refixing the existing geyser and sanitary pipes,
including reinstatement and reinstallation at the required
locations, where necessary, providing and fixing new pipes,
fittings, and accessories complete in all respects,
Arrangement of any new piece of pipe / or anything
additional required will be sole responsibility of contractor
after prior approval from consultant / Engineer. The quoted
rates shall include all costs of materials, labour,
transportation, and all applicable government taxes and

Rft

500




duties whatsoever, complete in all respects & to the entire
satisfaction of Engineer / Consultant.

10

Dismantling and removal of existing shed and fixing the new
Shed complete, including fibre sheets, steel frame, supports,
nuts/bolts, and disposal of debris outside the premises as
directed by the Engineer/Consultant; and thereafter|
supplying, fabricating and erecting new shed of size 25 ft x 18
ft consisting of 3—4 mm thick (3-layer) fiberglass roof sheets
fixed/riveted over moulded curved M.S box pipe frame 1-
1/2" x 1-1/2" (16 SWG), supported on M.S angle iron trusses,
1-1/2" x 1-1/2" x 3/16" with M.S base plates 6" x 6" x 1/4"
welded to G.I pipe posts (High Quality) of specified diameter.
Posts to be embedded in P.C.C (1:2:4) including excavation,
backfilling, compaction, cutting, straightening and bending of
steel as per design, complete fabrication, welding/grinding of|
joints, and application of three coats of paint. Item also
includes steel reinforcement bars (cutting, bending, placing,
binding), all required shuttering/formwork for concrete
works (fixing, supporting and removal), and all necessary|
scaffolding, ladders and temporary supports for safe
execution at site.

Sft

716

11

Providing and placing concrete of Strength 3000 psi with mix
ratio of 1:1.5:3 for Building repair work of roof, slab, wall and
columns and wherever required as directed by consultant /|
Engineer (Cracks, Old Structure Concrete repair work use
Epoxy and other all Chemicals, Plastering, painting) expenses,
including civil inner side or outer sides works and landscaping
works. The quoted rates shall include all costs of materials,
labour, transportation, and all applicable government taxes
and duties whatsoever, complete in all respects & to the
entire satisfaction of Engineer / Consultant. Work will be
done outside and inside of the building. Arrangement of
space will be responsibility of contractor.

L.S

12

Providing and placing concrete of Strength 3000 psi with mix
ratio of 1:1.5:3 for Building O.H.W.T repair work for water
tank on roof including water stopper, inner side water
proofing with Gritt plaster and chemicals, shuttering folding
and steel too complete with all respect complete with all
respect. Vender must be Quoted prices including all
transportations charges material cost, all applicable Govt Tex
etc. Contractor will reasonable for provide the Water for One
Week to Hole Building During Water Tank Civil Construction
works.

L.s

13

Providing and placing concrete of Strength 3000 psi with mix
ratio of 1:2:4 for Roof ,columns including shuttering folding,
Water Proofing ,inner side plaster ,Roof steel with concrete
for Mumty Room, Brick work wall, Gutka or easily available
in market cladding laid in (1:2) cement / red Posso mortar
having 1/4" thick groove finish complete with all respect .The
quoted rates shall include all costs of materials, labour,
transportation, and all applicable government taxes and

duties whatsoever, complete in all respects & to the entire

L.S




satisfaction of Engineer / Consultant.

14

All salvageable materials arising from the demolition or
removal works shall remain the property of the Employer,
and the estimated value of such salvaged materials shall be
deducted from the amount payable to the Contractor.

(To be deducted from the sum)

L.S

Total Amount for A

ELECTRICAL WORKS

Removing the existing and providing & installing new LOGO
size 3ftx3ft and wording of "STATE LIFE’ ‘at Main Entrance
size (10ft x 3ft) or as per requirement of Site Engineer /
Consultant instructions or as per approved design, fixing as
per design, drawings, welding, cutting, jointing including all
accessory Complete with all respect with hidden wiring
connection. Arrangement of any new piece of pipe / wire or
anything additional required will be sole responsibility of
contractor after prior approval from consultant / Engineer.

No's

Removing and re-erection of Old Split type air conditioners
as per approval of Client instruction Complete with all
respect or as per instruction of Engineer / Consultant. All A/c
& Wires including all fitting, accessories to be provided by,
contractor. Client will provide the old A/C only.

Each

30

Carefully removing the existing outdoor area CCTV (Closed
Circuit Camera) system and refixing/re-installing the same,
including all cables, conduits, wiring, accessories, junction
boxes, connectors, and mounting fixtures, in proper working
condition at the designated locations, as directed by the
Consultant or Site Electrical Engineer In-Charge, including:
Dismantling, handling, and safe storage of all components,
Reinstallation, alignment, and connection of cameras and
accessories, Testing and ensuring full operational
performance of the system after refixing, Providing all
necessary tools, materials, and skilled labour for proper
completion of the work.

Each

15

Removing existing wiring and providing & erecting new
single-core PVC insulated copper conductor cables of all
types for wiring, including shifting or adjustment of cable
trays as required. The work shall include laying cables in pre-
approved PVC pipes, M.S. conduits, G.l. pipes, wooden
batten/strip, wooden casing and capping, G.l. wire supports,
or in trenches for 250/440 volts systems, including
networking cables. The Contractor shall provide all
necessary accessories and new cables where required. The
work shall be executed completely in all respects.

Sft

3,500

Providing and fixing Electrical LED Two-Way Fancy Outdoor
Lights for night illumination, required for general outdoor|
use, hidden wiring, protecting against splashing water and
solid objects larger than 1mm, commonly operate on a
voltage range of AC85-265V, 800 lumens for a 9W fixture, Bi-
directional lighting, 50/60Hz, L80 54,000h, IP Rating of
IP65,Base Material : Aluminium of Philips, OSAKA, PAKLITE

Each

150




or Equivalent, of approved make, as per the instructions of
the Site Electrical Engineer. The Contractor shall also provide
the necessary electrical connection and ensure proper
functioning of the two-way LED light, complete in all
respects. Arrangement of any new piece of pipe / wire /
conduit and screw or anything additional required will be
sole responsibility of contractor after prior approval from

consultant / Engineer.

Total Amount for B

Sum of all Sections (A + B) =

Add 16% PRA

GRAND TOTAL (Block 7)

Note

1. Arrangement of any new piece of pipe / wire / conduit and screw or anything additional required
will be sole responsibility of contractor after prior approval from consultant / Engineer. The quoted
rates shall include all costs of materials, labour, transportation, and all applicable government taxes
and duties whatsoever, complete in all respects & to the entire satisfaction of Engineer /

Consultant.

2. Each lot shall be awarded separately to the lowest evaluated bidder for that respective lot.




BB-2
Appendix-B to Bid

REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING
OF BLOCK NO.06 & BLOCK NO.07, STATE LIFE BUILDING NO.02,
LYTTON ROAD, LAHORE.

1. The Billing Schedule will be as under:

Bill # 1 On Completion of 33% of Job

After completion of 33 % work

Bill #2 On Completion of another 33% of Job

After completion of another 33 % work

Bill #3 On Completion of Full & Final completion of Job

After completion of remaining work

Payment will be released after submission of completion certificate from consultant.




BC-1
Appendix-C to Bid

PROPOSED CONSTRUCTION SCHEDULE

The Works shall be completed on or before the date stated in Contract Data. The Bidder shall
provide as Appendix-C to Bid, the Construction Schedule in the bar chart (CPM, PERT or any
other to be specified herein) showing the sequence of work items and the period of time
during which he proposes to complete each work item in such a manner that his proposed
program for completion of the whole of the Works and parts of the Works may meet
Employer’s completion targets in days noted below and counted from the date of Commence
(Attach sheets as required for the specified form of Construction Schedule):

Description Time for Completion
a) Whole Works days
b) Part-A days
c) Part-B days
d) - days

e) days




REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING OF BLOCK
NO.06 & BLOCK NO.07, STATE LIFE BUILDING NO.02, LYTTON

ROAD, LAHORE.

TENDER NO. LOT-A: RED-LHR-CIVIL-BLOCK#6-SLB#02-LHR-02-2026

LOT-B: RED-LHR-CIVIL-BLOCK#7-SLB#02-LHR-02-2026

SPECIAL CONDITIONS

1 | Closing date & time for submission of bids 20-02-2026 & 11:00 AM
on EPADS.
2 | Opening of bids on EPADS 11:30 AM
2 | Date of Commencement of Work Within 07 days from the date of signing of contract.
Time of completion of work from the date . ) .
3 120 days - Holidays inclusive
of commencement of work.
L. 0.1% for each day of delay in completion of the Works
4 | Amount of Liquidated Damages. . ) )
subject to a maximum of 10% of Contract Price.
5 | Maintenance Period. 06 months.
6 | Method of Payment. As per BB-2 (Appendix-B to Bid)
) . o As per entire satisfaction & verification from State Life
7 | Period of honoring Interim bill. ) i
Engineer / Representatives and Consultants.
8 | Retention Money. 5% (five) percent of amount of work done.
9 | Release of Retention Money. On satisfactory completion of maintenance period.
. . Rs. 450,000/- (For Lot-A) and Rs. 650,000/- (For Lot-B)
10| Bid Security.
(Pak Rupees)
11| Bid Validity 120 days
e |f the bid is withdrawn after opening.
12| Bid Security Forfeiture e If the bidder does not accept letter of award or
refuse to enter in contract
13| Bid security (Bank Draft/Pay order) in Favor » Shall be released to un-successful bidders on
of “State Life Insurance Corporation of acceptance of the bid of successful bidder.
Pakistan” to be submitted with Tender. » To the successful bidder, upon submission of
Tenders with pay order/bank draft having performance security after award of contract.
different names shall be rejected.
14| Deduction of taxes All applicable government taxes (federal & provincial)
including PRA, income tax, GST, (if applicable) etc. will
be deducted from bills of contractor as per rules
16| Performance Security 10% of contract amount in favor of State Life against
Bank Guarantee.
17| Black listing As per State Life blacklisting procedure in light of PPRA
—Rule—-19
18| Risk & Cost If the contractor fails to execute the job in given time

and beyond 30 days of notice issued, State Life may
get the remaining works executed through other
contractor at his risk & cost




REHABILITATION/RENOVATION AND ARCHITECTURAL FACE-LIFTING OF BLOCK NO.06 & BLOCK
NO.07, STATE LIFE BUILDING NO.02, LYTTON ROAD, LAHORE.

TENDER NO. LOT-A: RED-LHR-CIVIL-BLOCK#6-SLB#02-LHR-02-2026
LOT-B: RED-LHR-CIVIL-BLOCK#7-SLB#02-LHR-02-2026

GENERAL CONDITIONS

Note:

All the rates quoted should be inclusive of all prevailing government taxes (PRA,
INCOME TAX, GST included), cost of material, labor, duties, surcharges, as per Govt:

rules and profit etc.

State Life reserves the right to ADD/DELETE/ modify any item of work including varying

the quantities of any item as per site requirement.

Contractors should visit the site before quoting their rates.

The job may also be inspected/checked/verified by the SLIC representative for quality
control and if found any non-conformity then contractor has to rectify and do the

corrective actions at no extra charges.

All the work shall be carried out/executed in accordance with the bill of quantities and

General engineering practice under ACI/ BS codes as applicable locally.

State Life Representative will carry out the detail supervision of work. All the materials

to be used must be approved by Engineer/ Incharge Real Estate.

Contractor shall repair all the defects in works executed by the contractor if these

found during defect liability period.

On the completion of the works the contractor shall except and otherwise specifically
provided, clear away and remove from the site all unwanted paint material, remove
stains/ spots, temporary works, surplus materials, wreckage and rubbish of every kind
and shall reinstate and leave the whole of the building site and the works clear and

good acceptable condition to the satisfaction of the Engineer.

The damage done during the works to any type of surface fixtures or else because of
the negligence of contractor shall be made good in all respects, without additional

payment.
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CONTRACT AGREEMENT



PS-1
FORM OF PERFORMANCE SECURITY
(Bank / Insurance Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:
(Scheduled Bank/Insurance Company in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said
Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the
penal sum of the amount stated above for the payment of which sum well and truly to be made to

the said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has accepted the
Employer's  above  said Letter of  Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfil all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the Employer, with or without
notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and
fulfil all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and
virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if
any, under this Guarantee.



PS-2

We, (the Guarantor), waiving all objections and defenses
under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer
without delay upon the Employer's first written demand without cavil or arguments and without
requiring the Employer to prove or to show grounds or reasons for such demand any sum or sums up
to the amount stated above, against the Employer's written declaration that the Principal has refused
or failed to perform the obligations under the Contract which payment will be effected by the
Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on
the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor (Bank/Insurance

Company)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2. Consultant Staffl__

Name, Title & Address Corporate Guarantor (Seal)

3. Consultant Staff2__

Name, Title & Address Corporate Guarantor (Seal)



CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between (hereafter called the
“Employer”) of the one part and (hereafter called the
“Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should be executed by
the Contractor and has accepted a Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to
Instructions to Bidders shall be deemed to form and be read and construed as part of this
Agreement, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Contract Data: (Appendix-A to Bid);

(e) The priced Bill of Quantities (Appendix-B to Bid);
(f) The completed Appendices to Bid (C to E);

(8) Conditions of Contract

(h) The Specifications:

(i) Drawings:
)] (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter

mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.



CA-2
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws. PEC registered members
from Employer and Consultant will sign here.

Signature of the Contactor Signature of Employer

PEC#

(Seal) (Seal)

Signature of the Consultant Staff 01 Signature of the Consultant Staff 02
PECH PECH

Sign Sign

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:
Name, Name,
CNIC CNIC
Title Title

Address Address




CONDITIONS OF CONTRACT

CONDITIONS OF CONTRACT

11

Definitions:

Definitions and Interpretation

In the Contract (as hereinafter defined) the following words and expressions shall have the
meanings hereby assigned to them, except where the context otherwise requires:

a. (i)

(ii)

(iv)

(ii)

(iii)

(iv)

(vi)

(ii)

"Employer" means the person named in contract data and the legal successors
in title to such person, but not (except with the consent of the Contractor) any
assignee of such person.

"Contractor" means the person whose tender has been accepted by the
Employer and the legal successors in title to such person, but not (except with
the consent of the Employer) any assignee of such person.

"Engineer" means the person and company (Consultant)appointed by the
Employer to act as Engineer for the purposes of the Contract. Relevant person
must be registered with Pakistan Engineering Council.

"Contract" means these Conditions the Specification, the Drawings, the Bill of
Quantities, the Tender, the Letter of Acceptance, the Contract Agreement (if
completed) and such further documents as may be expressly incorporated in
the Letter of Acceptance or Contract Agreement (if completed).

"Specification" means the specification of the Works included in the Contract
and any modification thereof or addition thereto made under Clause 16 or
submitted by the Contractor and approved by the Engineer.

"Drawings" means all drawings, calculations and technical information of a like
nature provided by the Employer to the Contractor under the Contract
Employer and all drawings, calculations, samples, patterns, models, operation
and maintenance manuals and other technical information of a like nature
submitted by the Contractor and approved by the Employer.

"Bill of Quantities" means the priced and completed bill of quantities forming
part of the Tender.

"Tender" means the Contractor's priced offer to the Employer for the
execution and completion of the Works and the remedying of any defects
therein in accordance with the provisions of the Contract, as accepted by the
Letter of Acceptance.

"Letter of Acceptance" means the formal acceptance by the Employer of the

Tender.

"Commencement Date" means the date seven (07) days after the date
Contract comes into effect or any other date named in Contract Data.

"Time for Completion" means the time for completing the execution of and
passing the Tests on Completion of the whole Works as stated in the Contract



Data (or as extended under Clause 10.3) calculated from the Commencement
Date.

e. (i) "Contract Price" means the sum stated in the Letter of Acceptance as payable

to the Contractor for the execution and completion of the Works and the
remedying of any defects therein in accordance with the provisions of the
Contract.

. (i) "Works" means the Permanent Works and the Temporary Works or either of

them as appropriate.

(iv) "Plant" means machinery, apparatus and the like intended to form or forming
part of the Permanent Works.

(v) "Contractor's Equipment" means all appliances and things of whatsoever
nature (other than Temporary Works) required for the execution and
completion of the Works and the remedying of any defects therein, but does
not include Plant, materials or other things intended to form or forming part
of the Permanent Works.

(vii) "Site" means the places provided by the Employer where the Works are to be
executed and any other places as may be specifically designated in the
Contract as forming part of the Site. Contractor must manage on its own
residence and security of staff by approval of Employer.

Engineer:

2.1

2.2

Engineer's Duties and Authority
(a) The Engineer shall carry out the duties specified in the Contract.

Instructions in Writing

Instructions given by the Engineer may be in writing or orally, provided that if for any
reason the Engineer considers it necessary to give any such instruction orally, the
Contractor shall comply with such instruction. Confirmation in writing of such oral
instruction given by the Engineer, whether before or after the carrying out of the
instruction, shall be deemed to be an instruction within the meaning of this Sub-Clause.
Provided further that if the Contractor, within 7 days, confirms in writing to the Engineer
any oral instruction of the Engineer and such confirmation is not contradicted in writing
within 7 days by the Engineer, it shall be deemed to be an instruction of the Engineer. No
receiving of instructions is mandatory for consultant in digital/ oral and written given to
contractor.

Contract Documents:

3.1

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually explanatory of
one another, but in case of ambiguities or discrepancies the same shall be explained and
adjusted by the Engineer who shall thereupon issue to the Contractor instructions thereon
and in such event, unless otherwise provided in the Contract, the priority of the documents
forming the Contract shall be as follows:



The Contract Agreement (if completed);

The Letter of Acceptance;

The Tender;

Conditions of Contract.

Any other document forming part of the Contract.

uAEWN R

General Obligations:

4.1

4.2

4.3

4.4

4.5

51

Contractor's General Responsibilities

The Contractor shall, with due care and diligence, design (to the extent provided for by the
Contract), execute and complete the Works and remedy any defects therein in accordance
with the provisions of the Contract. The Contractor shall provide all superintendence, labor,
material, Plant, Contractor's Equipment and all other things, whether of a temporary or
permanent nature, required in and for such design, execution, completion and remedying
of any defects, so far as the necessity for providing the same is specified in or is reasonably
to be inferred from the Contract. Contractor shall be responsible to get security clearance /
permission form respective administration / agencies for execution of works. Food,
accommodation, insurance, safety and all facilities of staff associated with site including
consultant and employer will be responsibility of contractor.

Site Operations and Methods of Construction

The Contractor shall take full responsibility for the adequacy, stability and safety of all Site
operations and methods of construction. Where the Contract expressly provides that part
of the Permanent Works shall be designed by the Contractor, he shall be fully responsible
for that part of such Works, notwithstanding any approval by the Engineer/ Consultant.

Performance Security

The Contractor shall provide Performance Security to the Employer in the prescribed form.
The said Security shall be furnished or caused to be furnished by the Contractor within 07
days after the receipt of the Letter of Acceptance. The Performance Security shall be of an
amount equal to 10% of the Contract Price stated in the Letter of Acceptance. Such Security
shall, at the option of the bidder, be in the form of either (a) bank guarantee from any
Scheduled Bank in Pakistan or (b) bank guarantee from a bank located outside Pakistan duly
counter-guaranteed by a Scheduled Bank in Pakistan or an Insurance Company.

Period of Validity of Performance Security

The performance security shall be valid until the Contractor has executed and completed
the Works and remedied any defects therein in accordance with the Contract. No claim
shall be made against such security after the issue of the Defects Liability Certificate in
accordance with Sub-Clause 12.2 and such security shall be returned to the Contractor
within 14 days of the issue of the said Defects Liability Certificate.

Claims under Performance Security

Prior to making a claim under the performance security the Employer shall, in every case,
notify the Contractor stating the nature of the default in respect of which the claim is to be
made.

Program to be Submitted

The Contractor shall, submit to the Employer for his consent a program, in such form and
detail as the Employer shall reasonably prescribe, for the execution of the Works. The
Contractor shall, whenever required by the Employer also provide in writing for his
information a general description of the arrangements and methods which the Contractor
proposes to adopt for the execution of the Works.



5.2

5.3

6.1

6.2

6.3

6.4

Revised Program

If at any time it should appear to the Employer that the actual progress of the Works does
not conform to the program to which consent has been given under Sub-Clause 5.1, the
Contractor shall produce, at the request of the Employer, a revised program showing the
modifications to such program necessary to ensure completion of the Works within the
Time for Completion.

Work to be in Accordance with Contract

Unless it is legally or physically impossible, the Contractor shall execute and complete the
Works and remedy any defects therein in strict accordance with the Contract to the
satisfaction of the Employer and Consultant. The Contractor shall comply with and adhere
strictly to the Employer’s instructions on any matter, whether mentioned in the Contract or
not, touching or concerning the Works. The Contractor shall take instructions only from the
Engineering Consultant and Employer (or his delegate).

Contractor's Employees

The Contractor shall provide on the Site in connection with the execution and completion
of the Works and the remedying of any defects therein:

(a) only such technical assistants as are skilled and experienced in their respective callings
and such foremen and leading hands as are competent to give proper
superintendence of the Works, and

(b) such skilled, semi-skilled and unskilled labor as is necessary for the proper and timely
fulfilling of the Contractor's obligations under the Contract.

Engineer at Liberty to Object

The Employer shall be at liberty to object to and require the Contractor to remove
forthwith from the Works any person provided by the Contractor who, in the opinion of the
Employer, misconducts himself, or is incompetent or negligent in the proper performance
of his duties, or whose presence on Site is otherwise considered by the Engineer to be
undesirable, and such person shall not be again allowed upon the Works without the
consent of the Employer. Any person so removed from the Works shall be replaced as soon
as possible.

Care of Works

The Contractor shall take full responsibility for the care of the Works and materials and
Plant for incorporation therein from the Commencement Date until the date of issue of the
Taking-Over Certificate for the whole of the Works, when the responsibility for the said care
shall pass to the Employer.

Responsibility to Rectify Loss or Damage

If any loss or damage happens to the Works, or any part thereof, or materials or Plant for
incorporation therein, during the period for which the Contractor is responsible for the care
thereof, from any cause whatsoever, other than the risks defined in Sub-Clause 7.1, the
Contractor shall, at his own cost, rectify such loss or damage so that the Permanent Works
conform in every respect with the provisions of the Contract to the satisfaction of the



7.1

8.1

Employer. The Contractor shall also be liable for any loss or damage to the Works
occasioned by him in the course of any operations carried out by him for the purpose of
complying with his obligations under Clauses 13 and 16.

Employer's Risks

The Employer's risks are:

a. War, hostilities (whether war be declared or not), invasion, act of foreign enemies,
b. Rebellion, revolution, insurrection, or military or usurped power, or civil war,

c. lonizing radiations, or contamination by radio-activity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or
other hazardous properties of any explosive nuclear assembly or nuclear component
thereof,

d. Pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,

e. Riot, commotion or disorder, unless solely restricted to employees of the Contractor or
of his Subcontractor and arising from the conduct of the Works,

f.  Any operation of the forces of nature against which an experienced contractor could
not reasonably have been expected to take precautions.

Clearance of Site on Completion

Upon the issue of any Taking-Over Certificate the Contractor shall clear away and remove
from that part of the Site to which such Taking-Over Certificate relates all Contractor's
Equipment, surplus materials, rubbish and Temporary Works of every kind, and leave such
part of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Employer. Provided that the Contractor shall be entitled to retain on Site, until the end of
the Defects Liability Period, such materials, Contractor's Equipment and Temporary Works
as are required by him for the purpose of fulfilling his obligations during the Defects
Liability Period.

Materials, Plant and Workmanship:

9.1 Quality of Materials, Plant and Workmanship
All materials, Plant and workmanship shall be of the respective kinds described in the
Contract and in accordance with the Employer's instructions

9.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost if the supply thereof is
clearly intended by or provided for in the Contract.

Suspension:

10.1 Suspension of Work

The Contractor shall, on the instructions of the Engineer, suspend the progress of the
Works or any part thereof for such time and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works so far
as is necessary in the opinion of the Engineer. Unless such suspension is:



10.2

10.3

a. otherwise provided for in the Contract,
b. necessary by reason of some default of or breach of contract by the Contractor or for
which he is responsible,

C. necessary by reason of climatic conditions of the Site.

d. necessary for the proper execution of the Works or for the safety of the Works or any
part thereof (save to the extent that such necessity arises from any act or default by
the Engineer or the Employer or from any of the risks defined in Sub-Clause 7.1).
Engineer's Determination following Suspension

Where, pursuant to Sub-Clause 10.1, this Sub-Clause applies the Engineer shall, after due
consultation with the Employer and the Contractor, determine:

a. any extension of time to which the Contractor is entitled under Clause 11.3, and

b. the amount, which shall be added to the Contract Price, in respect of the cost incurred
by the Contractor by reason of such suspension,

Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the written instructions of
the Engineer and if permission to resume work is not given by the Engineer within a period
for 84 days from the date of suspension then, unless such suspension is within paragraph
(a), (b), (c) or (d) of Sub-Clause 10.1, the Contractor may give notice to the Engineer
requiring permission, within 28 days from the receipt thereof, to proceed with the Works or
that part thereof in regard to which progress is suspended. If, within the said time, such
permission is not granted, the Contractor may by giving a further notice to the Engineer to
that effect, treat the suspension as an event of default by the Employer and terminates his
employment under the Contract in accordance with the provisions of Sub-Clause 18.1.

Commencement and Delays:

111

11.2

11.3

11.4

Commencement of Works

The Contractor shall commence the Works as soon as is reasonably possible within the time
stated in Contract Data.

Time for Completion

The whole of the Works shall be completed in accordance with the provisions of Clause
11.6, within the time stated in the Contract Data calculated from the Commencement Date,
or such extended time as may be allowed under Clause 10 (if conditions are met).

Extension of Time for Completion

In the event of:
a. The amount or nature of extra or additional work,

b. Any cause of delay referred to in these Conditions,
c. Exceptionally adverse climatic conditions,

d. Anydelay, impediment or prevention by the Employer, or

e. Other special circumstances which may occur, other than through a default of or
breach of contract by the Contractor or for which he is responsible, being such as fairly
to entitle the Contractor to an extension of the Time for Completion of the Works, or
any Section or part thereof, the Employer shall, after due consultation with the
Contractor, determine the amount of such extension and shall notify the Contractor
accordingly.

Contractor to Provide Notification and Detailed Particulars



11.5

11.6

Provided that the Employer is not bound to make any determination unless the Contractor
has:

The Contractor shall notify the Employer in writing as soon as he is aware of any
circumstance which may delay or disrupt the Works, or which may give rise to a claim for
additional payment.

To the extent of the Contractor’s failure to notify, which results to the Employer being
unable to keep all relevant records or not taking steps to minimize any delay, disruption, or
Cost, or the value of any Variation, the Contractor’s entitlement to extension of the time for
Completion or additions payment shall be reduced / rejected.

Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance with Clause
11.2, for the whole of the Works then the Contractor shall pay to the Employer the relevant
sum stated in the Contract Data as liquidated damages for such default for every day or
part of a day which shall elapse between the relevant Time for Completion and the date
stated in a Taking-Over Certificate of the whole of the Works or the relevant Section,
subject to the applicable limit stated in the Contract Data. The Employer may, without
prejudice to any other method of recovery, deduct the amount of such damages from any
monies due or to become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligation to complete the Works, or
from any other of his obligations and liabilities under the Contract.

Taking-Over Certificate

When the whole of the Works has been completed and have satisfactorily passed any Tests
on Completion prescribed by the Contract, the Contractor may give a notice to that effect
to the Employer. The Employer shall within 14 days of the date of delivery of such notice,
either issue to the Contractor, a Taking-Over Certificate, stating the date on which, in his
opinion, the Works were completed in accordance with the Contract, or give instructions in
writing to the Contractor specifying all the work which, in the Employer opinion, is required
to be done by the Contractor before the issue of such Certificate. The Employer shall also
notify the Contractor of any defects in the Works affecting completion that may appear
after such instructions and before completion of the Woks specified therein.

Defects Liability:

121

12.2

Defects Liability Period

In these Conditions the expression "Defects Liability Period" shall mean the defects liability
period named in the Contract Data, calculated from:

(a) the date of completion of the Works certified by the Employer/Engineer in accordance
with Clause 11.6.

Remedying Defects

The Contractor shall for a period stated in the Contract Documents from the date of issue
of the Certificate of Completion carry out, at no cost to the Employer, repair and
rectification work which is necessitated by the earlier execution of poor quality of work or
use of below specifications material in the execution of Works and which is so identified by
the Employer in writing within the said period. Upon expiry of the said period, and subject
to the Contractor’s faithfully performing his aforesaid obligation, the Employer shall issue a
Maintenance Certificate whereupon all obligations of the Contractor under this Contract
shall come to an end.



Failure to remedy any such defects of complete outstanding work within a reasonable time
shall entitle the Employer to carry out all necessary works al the Contractor’s cost.
However, the cost of remedying defects not attributable to the Contractor shall be valued
as a Variation.

Variations:

13.1

13.2

Right to Vary

The Employer may issue Variation Order(s) in writing. Where for any reason it has not
been possible for the Employer to issue such Variations Order(s), the Contractor may
confirm any verbal orders given by the Employer in writing and if the same are not
refuted/denied by the Employer within ten (10) days of the receipt of such confirmation
the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.

Valuation of Variations

Variations shall be valued in presence of consultant as follows:

a.
b.

13.3

At a lump sum price agreed between the Parties, or

Where appropriate, at rates in the Contract, or

c. In the absence of appropriate rates, the rates in the Contract shall be used.
The basis for valuation, or failing which

d. At appropriate new rates, as may be agreed or which the Employer considers
appropriate.

Early Warning

The Contractor shall notify the Employer and consultant in writing as soon as he is aware
of any circumstance which may delay or disrupt the Works, or which may give rise to a
claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer
being unable to keep all relevant records or not taking steps to minimize any delay,
disruption, or Cost, or the value of any Variation, the Contractor’s entitlement to extension
of the Time for Completion or additional payment shall be reduced/rejected.

Procedure for Claims:

14.1

14.2

Notice of Claims

Not with standing any other provision of the Contract, if the Contractor intends to claim
any additional payment pursuant to any Clause of these Conditions or otherwise, he shall
give notice of his intention to the Engineer/Consultant with a copy to the Employer, within
28 days after the event giving rise to the claim has first arisen.

Contemporary Records

Upon the happening of the event referred to in Sub-Clause 14.1, the Contractor shall keep
such contemporary records as may reasonably be necessary to support any claim he may



14.3

14.4

14.5

15.1

l6.1

subsequently wish to make. Without necessarily admitting the Employer's liability, the
Engineer shall, on receipt of a notice under Sub-Clause 14.1, inspect such contemporary
records and may instruct the Contractor to keep any further contemporary records as are
reasonable and may be material to the claim of which notice has been given. The
Contractor must assist and take in confidence the Engineering Consultant to inspect all
records kept pursuant to this Sub-Clause and shall supply him with copies thereof as and
when the Engineer so instructs.

Substantiation of Claims

Within 28 days, or such other reasonable time as may be agreed by the Consultant, of
giving notice under Sub-Clause 14.1, the Contractor shall send to the Engineering
Consultant an account giving detailed particulars of the amount claimed and the grounds
upon which the claim is based. Where the event giving rise to the claim has a continuing
effect, such account shall be considered to be an interim account and the Contractor shall,
at such intervals as the Engineer may reasonably require, send further interim accounts
giving the accumulated amount of the claim and any further grounds upon which it is
based. In cases where interim accounts are sent to the Engineering Consultant, the
Contractor shall send a final account within 28 days of the end of the effects resulting from
the event. The Contractor shall, if required by the Engineering Consultant so to do, copy to
the Employer all accounts sent to the Engineer pursuant to this Sub-Clause.

Failure to Comply

If the Contractor fails to comply with any of the provisions of this Clause in respect of any
claim which he seeks to make, his entitlement to payment in respect thereof shall not
exceed such amount as the Engineer or any arbitrator or arbitrators appointed pursuant to
Sub-Clause 21.1 assessing the claim considers to be verified by contemporary records
(whether or not such records were brought to the Engineer's notice as required under Sub-
Clause 14.2 and 14.3).

Payment of Claims

The Contractor shall be entitled to have included in any interim payment certified by the
consultant pursuant to Clause 17.1 such amount in respect of any claim as the Consultant,
after due consultation with the Employer and the Contractor, may consider due to the
Contractor provided that the Contractor has supplied sufficient particulars to enable the
Consultant to determine the amount due. If such particulars are insufficient to substantiate
the whole of the claim, the Contractor shall be entitled to payment in respect of such part
of the claim as such particulars may substantiate to the satisfaction of the Consultant. The
Client (StateLife Insurance) shall notify the Contractor of any determination made under
this Sub-Clause, with a copy to the Employer.

Measurements

The quantities set out in the Bill of Quantities are the estimated quantities for the Works,

and they are not to be taken as the actual and correct quantities of the Works to be
executed by the Contractor in fulfillment of his obligations under the Contract.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability Certificate shall
have been signed by the consultant and delivered to the Employer, with a copy to the



Contractor, stating the date on which the Contractor shall have completed his obligations to
execute and complete the Works and remedy any defects therein to the Engineer's
satisfaction. The Defects Liability Certificate shall be given by the Consultant within 28 days
after the expiration of the Defects Liability Period or as soon thereafter as any works
instructed, pursuant to Clause — 12.1 and 12.2 have been completed to the satisfaction of
the Engineer.

Certificates and Payment:
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17.2

Terms of Payments

The amount due to the Contractor under any Interim Payment be paid by the Employer to
the Contractor within 30 days after such Interim Payment has been jointly verified by
Employer and Contractor, or, in the case of the Final Certificate, within 45 days after such
Final Payment Certificate has been jointly verified by Consultant, Employer and Contractor.

Payment of Retention Money

Retention money shall be paid by the Employer to the Contractor after satisfactory
completion of Defect liability period. The Consultant is authorized to verify and check
payment according to standards and stop payment until its entire satisfaction.

Remedies:

18.1

18.2

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of
the Employer or fails to proceed expeditiously and without delay, or is, despite a written
complaint, in breach of the Contract, the Employer may give notice referring to this Sub-
Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen
(14) days after receipt of the Employer’s notice, the Employer may by a second notice given
within a further twenty-one (21) days, terminate the Contract. The Contractor shall then
demobilize from the Site leaving behind any Contractor’s Equipment which the Employer
instructs, in the second notice, to be used for the completion of the Works at the risk and
cost of the Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a written
complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-
Clause and stating the default. Contractor will satisfy consultant. If the default is not
remedied within fourteen (14) days after the Employer’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty-eight (28) days after the Employer’s receipt of
the Contractor’s notice, the Contractor may by a second notice given within a further
twenty-one (21) days, terminate the Contract. The Contractor shall then demobilize from
the Site.



Insurance:

19.1

19.2

20.1
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Third Party Insurance

The contractor shall insure against liabilities for death of or injury to any person The
contractor will be responsible for insurance and safety of its staff. (Including any employee
of employer or contractor) are loss of damage to any property of employer arising out or in
consequence of the execution and completion of the works of the contract and the
remedying of any defects therein, other than exceptions defined in Clause 7.1.

Minimum Amount of Insurance

Such insurance shall be for at least the amount stated in contract Data.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Consultant/ Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the Works and, to
the extent agreed with the Employer demobilize the Contractor’s Equipment.

If the event continues for a period of eighty-four (84) days, either Party may then give
notice of termination which shall take effect twenty-eight (28) days after the giving of the
notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the
value of the Works executed with approval of consultant.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as
per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made thereunder and
any statutory modifications thereto. Any hearing shall be held at LAHORE in English
Language.



