EXISTATE LIFE

INSURANCE CORPORATION OF PAKISTAN

State Life Insurance Corporation of Pakistan invites E-Bids through E-Pak
Acquisition and Disposal System (EPADS) under Single Stage Two Envelope
System from EPAD / PEC Registered Constructors/ Contractors in the Category of
C-5 and above, and with Active Taxpayers List of the FBR/SRB (whichever is
applicable) for the UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT
UNIT WORKS AT STATE LIFE BUILDING #3 THANDI SARAK HYDERABAD. Bid
Security Cost is worth PKR 200,000/-

A complete set of bidding documents may be downloaded from date of publication
up to 03-11-2026 before 11:00 AM from E-Pak Acquisition and Disposal System
(EPADS).

The bids prepared as per instructions in the bidding documents, must be submitted
on EPADS by 03-11-2026 up to 11.00 AM along-with bid security of PKR.200,000/-.
Accordingly Bids will be opened on the same day i.e. on 03-11-2026 @11.30 AM at
the below mentioned address in presence of Committee and representative of
bidder.

The bids without submission of original bid security (Hard copy) would be rejected
and considered non-responsive IF:

» bids/tenders received Conditional and telegraphic;
» Bids/tenders uploaded on EPADS after specified date and time.
» Non-Submission of Original set of Documents in Hard Copy to the designated office.

Note: Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004 is provided on EPADS at
www.eprocure.gov.pk

)

DEPUTY MANAGER

7t Floor, REAL ESTATE DEPARTMENT

STATE LIFE BUILDING NO.3,
THANDI SARAK HYDERABAD.
Phone #: 022-9200353



http://www.eprocure.gov.pk/
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TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT
WORKS AT STATE LIFE BUILDING #3 THANDI SARAK HYDERABAD

BIDDING AND CONTRACT DOCUMENTS (CIVIL WORKYS)

TENDER NO. RE/HYD/CIVIL RENOV./2026

o SINGLE STAGE TWO ENVELOPE

o INSTRUCTIONS TO BIDDERS

o BIDDING DATA

o FORM OF BID & SCHEDULES TO BID

o STANDARD FORMS

o CONDITIONS OF CONTRACT

. EVALUATION CRITERIA

o SPECIFICATIONS (Special Provisions)
o SPECIFICATIONS (Technical Provisions)

o DRAWINGS
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INSTRUCTIONS TO BIDDERS

GENERAL

SCOPE OF BID

The Employer as defined in the Bidding Data hereinafter called “the Employer”
wishes to receive bids for the works as described in these Bidding Documents, and
summarized in the Bidding Data hereinafter referred to as the “Works”.

SOURCE OF FUNDS

The Employer has arranged funds from its own sources.

ELIGIBLE BIDDERS / MANDATORY REQUIREMENTS

This Invitation for Bids is open to all bidders meeting the following Mandatory
requirements:

Valid NTN registration.

Valid SST / GST registration(As required)

PEC registration in PEC-6 CIVIL or above category.

Undertaking that participating firm / company is Not blacklisted by any of
Provincial or Federal Government Department, Autonomous body or Private
Sector Organization anywhere in Pakistan.

e o

In case any of the mandatory documents mentioned above is not fulfilled by the
bidder, their bid will be rejected. If at the time of submission of bid, the renewal of
any above certificate is in process, the bidder must submit the proof of application
submitted with concerned authority for renewal of certificate.

TECHNICAL EVALUATION CRITERIA.
Bid Evaluation Criteria attached as Appendix -F

COST OF BIDDING

The bidders shall bear all costs associated with the preparation and submission of
their respective bids and the Employer will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

SITE VISIT

The bidders are advised to visit and examine the Site of Works and its
surroundings and obtain for themselves on their own responsibility all
information that may be necessary for preparing the bid and entering into a
contract for the Works. All cost in this respect shall be at the bidder’s own
expense.




IB.6
6.1

IB.7
7.1

IB.8
8.1
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IB.9
9.1
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BIDDING DOCUMENTS
CONTENTS OF BIDDING DOCUMENTS

The Bidding Documents, in addition to invitation for bids, are those stated below
and should be read in conjunction with any Addenda issued in accordance with
Clause IB.8.
1. Instructions to Bidders.
2. Bidding Data.
3. Form of Bid & Appendices to Bid.

Appendices to Bid comprise the following:

i. Schedule A: Contract Data.

ii. Schedule B: Schedule of Prices.

iil. Schedule C: Proposed Program of Works.

iv. Schedule D: Organization Chart for Supervisory Staff and Labor.
V. Schedule E: List of Major Equipment.
4, Conditions of Contract:

Standard Forms:

i. Performance Guarantee (As required)
il. Form of Contract Agreement.
6. Specifications:
i. Special Provision.
il. Technical Provision.
7. Drawings:

CLARIFICATION OF BIDDING DOCUMENTS

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address
indicated in the Invitation for Bids.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents and shall be
communicated in writing to all purchasers of the Bidding Documents.

PREPARATION OF BIDS
LANGUAGE OF BID

The bid and all correspondence and documents related to the bid exchanged by a bidder
and the Employer shall be in the bid language stipulated in the Bidding Data and
Particular Conditions of Contract. Supporting documents and printed literature furnished
by the bidders may be in any other language provided the same are accompanied by an
accurate translation of the relevant parts in the bid language, in which case, for purposes
of evaluation of the bid, the translation in bid language shall prevail.




IB.10

10.1

10.2
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DOCUMENTS ACCOMPANYING THE BID

The bid prepared by the bidder shall comprise the following components:

a.
b.

C.

d.

Covering Letter
Form of Bid duly filled, signed and sealed.

Schedules (A to E) to Bid duly filled and initialed in accordance with the
instructions contained therein & in accordance with Sub-Clause IB.16.3.

Bid Security furnished in accordance with Clause 1B.13.

Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

a.

the bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being In-charge; and
this authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the joint venture partners;

the partner-In-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the
execution of Works as per the terms and Conditions of Contract and in this
regard to incur any and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the Contract in accordance
with the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para(b) above as well as in the Form of
Bid and in the Form of Contract Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the
Contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its
functioning. No amendments / modifications whatsoever in the joint venture
agreement shall be agreed to between the joint venture partners without
prior written consent of the Employer.
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IB.11 BID PRICES

11.1

11.2

11.3

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole of the Works as described in Sub-Clause 1.1 hereof, based on the
unit rates and / or prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. [tems against which no rate or price is entered by a
bidder will not be paid for by the Employer when executed and shall be
deemed covered by rates and prices for other items in the Bill of Quantities.

The unit rates and prices in the Schedule of Prices shall be quoted by the
bidder in the currency as stipulated in Bidding Data.

IB.12 DOCUMENTS ESTABLISHING BIDDER'’S ELIGIBILITY AND QUALIFICATIONS

12.1

12.2

Pursuant to Clause IB.6, the bidder shall furnish, as part of its bid,
documents establishing the bidder’s eligibility to bid and its qualifications
to perform the Contract if its bid is accepted.

Bidders must possess and provide evidence of its capability and the
experience as stipulated in Bidding Data and in the Bidding Documents.

IB.13 BID SECURITY

13.1

13.2

13.3

13.4

13.5

Each bidder shall submit original Bid Securitas stipulated in the Bidding
Data in Pak Rupees in the form of pay-order/demand draft before closing
time of bid submission with Employer. Bid will be rejected if original bid
security is not received by Employer before closing time.

Any E-bid not attached with Bid Security shall be rejected by the Employer
as non-responsive.

The bid securities of unsuccessful bidders will be returned after award of
Work to successful bidder.

The Bid Security of the successful bidder will be returned when the bidder
has furnished the required performance guarantee and signed the Contract
Agreement.

The Bid Security may be forfeited:
a. if the bidder withdraws his bid during the period of bid validity or

b. if the bidder does not accept the correction of his Bid Price pursuant
to Sub-Clause 25.2hereof; or

C. In the case of successful bidder, if he fails within the specified time
limit to:
i. Furnish the required performance guarantee.

ii.  Sign the Contract Agreement in accordance with sub-clause
IB.31.1.
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IB.14 BID VALIDITY

14.1

14.2

Bids shall remain valid for the period stipulated in the Bidding Data after
the Date of Bid Opening.

In exceptional circumstances, prior to expiry of the original bid validity
period, the Employer may request that the bidders extend the period of
validity for a specified additional period which shall in no case be more
than the original bid validity period. The request and the responses thereto
shall be made in writing.

A bidder may refuse the request without forfeiting his Bid Security. A
bidder agreeing to the request will not be required or permitted to modify
his bid.

IB.16 FORMAT AND SIGNING OF BID

16.1

16.2

16.3

16.4

16.5

Bidders are particularly directed that the amount entered on the Form of
Bid shall be for performing the Contract strictly in accordance with the
Bidding Documents.

All appendices / schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices
thereto except in filling up the blanks as directed. If any such alterations be
made or if these instructions be not fully complied with, the bid may be
rejected.

Successful bidder shall prepare by filling out the forms completely and
without alterations one (1) original copy, specified in the Bidding Data, of
the documents comprising the bid as described in Clause IB.6 and submit it
with Employer after letter of award.

The original and copy of the bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign on
behalf of the bidder. All pages of the bid shall be initialed and stamped by
the person or persons signing the bid.

B.18 DEADLINE FOR SUBMISSION OF BIDS.

18.1

The bids must be submitted electronically through E-Pads on or before the
deadline stated in the bidding data / advertisement. Physical or manual
submission of bids will not be accepted.

IB.19 LATE BIDS
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19.1 E-Pads system will not accept late submission of bids. To avoid any
problems / issues bids must be submitted on the system before closing
time.

IB.20 MODIFICATION, AND WITHDRAWAL OF BIDS

20.1 Any bidder may modify or withdraw his bid after bid submission as per
provisions of E-Pads, provided that the modification is uploaded by the
bidder prior to the deadline for submission of bids.

20.2 Withdrawal of a bid during the interval between the deadline for
submission of bids and the expiration of the period of bid validity specified
in the Form of Bid may result in forfeiture of the Bid Security in pursuance
to Clause [B.13.5 (a).

IB.21 OPENING OF BIDS

Bids will be opened electronically on E-Pads on given time in the presence
of bidders or their representatives who choose to attend.

IB.22 PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

22.2 Any effort by a bidder to influence the Procuring agency/Employer
processing of bids or award decisions may result in the rejection of its bid.

22.3 From the time of bid opening to the time of contract award, if any bidder
wishes to contact the Procuring agency/Employer on any matter related to
the bidding process, it should do so in writing or in electronic forms that
provides record of the content of communication.

IB.23 CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation and comparison of bids, the
Employer may, at his discretion, ask any bidder for clarification of his bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or in electronic form but no change in the price
or substance of the bid shall be sought, offered or permitted.

IB.24 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of bids, the Employer will determine
whether each bid is substantially responsive to the requirements of the
Bidding Documents.

24.2 A substantially responsive bid is one which (i) meets the eligibility criteria;
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(ii) has been properly signed; (iii) is accompanied by the required Bid
Security; and (iv) confirm to all the terms, conditions and specifications of
the Bidding Documents, without material deviation or reservation. A
material deviation or reservation is one (i) which affect in any substantial
way the scope, quality or performance of the Works; (ii) which limits in any
substantial way, inconsistent with the Bidding Documents, the Employer’s
rights or the bidder’s obligations under the Contract; or (iii)
adoption/rectification whereof would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

24.3 If a bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

IB.25 CORRECTION OF ERRORS

25.1 Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the
Employer as follows:

(a) Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern; and

(b)  where there is a discrepancy between the unit rate and the line-item
total resulting from multiplying the unit rate by the quantity, the
unit rate as quoted will govern, unless in the opinion of the
Employer there is an obviously gross misplacement of the decimal
point in the unit rate, in which case the line-item total as quoted will
govern and the unit rate will be corrected.

25.2 The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with
the concurrence of the bidder, shall be considered as binding upon the
bidder. If the bidder does not accept the corrected Bid Price, his Bid will be
rejected, and the Bid Security shall be forfeited in accordance with Sub-
Clause 13.5.(b) hereof.

IB.26 EVALUATION AND COMPARISON OF BIDS

26.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 1B.24.

26.2 In evaluating the Bids, the Employer will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause IB.25.
(b) Making an appropriate adjustment for any other acceptable
variation or deviation.

26.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
taken into account in Bid evaluation.

26.4 If the Bid of the successful bidder is seriously unbalanced or front-loaded in
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relation to the Employer’s estimate of the cost of work to be performed
under the Contract, the Employer may require the bidder to produce
detailed price analyses for any or all items of the Bill of Quantities to
demonstrate the internal consistency of those prices with the construction
methods and schedule proposed.

F. AWARD OF CONTRACT
IB.27 AWARD

27.1.

27.2

27.3

b)

Subject to Clauses IB.28the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the
Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be eligible in accordance
with the provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB.
27.2.

The Employer, at any stage of the bid evaluation, having credible reasons
for or prima facie evidence of any defect in contractor’s capacities, may
require the contractors to provide information concerning their
professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording
reasons therefor in writing. They shall form part of the records of that bid
evaluation report.

Abnormally Low Financial Bid

Where the bid price is considered to be abnormally low, the Procuring
agency/Employer shall perform price analysis either during determination
of Most Advantageous Bid or as a part of the post-qualification process. The
following process shall apply:

The Procuring agency/Employer may reject a bid if the Procuring
agency/Employer has determined that the price in combination with other
constituent elements of the bid is abnormally low in relation to the subject
matter of the procurement (i.e. scope of the procurement or ancillary
services) and raises concerns as to the capability and capacity of the
respective Bidder to perform that contract;

Before rejecting an abnormally low bid the Procuring agency/Employer
shall request the bidder an explanation of the bid or of those sections which
it considers contribute to the bid being abnormally low; take account of the
evidence provided in response to a request in writing; and subsequently
verify the bid or parts of the bid being abnormally low;

The decision of the Procuring agency/Employer to reject a bid and reasons
for the decision shall be recorded in the procurement proceedings and
promptly communicated to the bidder concerned;




d)

e)

27.4
()
(ii)
(iii)
(iv)

v)

27.5

(a)

(b)
(c)
(d)
(e)
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The Procuring agency/Employer shall not incur any liability solely by
rejecting abnormally bid; and

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit.

In order to identify the Abnormally Low Bid (ALB) following approaches
can be considered to minimize the scope of subjectivity:

Comparing the bid price with the cost estimate;

Comparing the bid price with the bids offered by other bidders submitting
substantially responsive bids; and

Comparing the bid price with prices paid in similar contracts in the recent
past either government- or development partner-funded.

The Procuring agency/Employer will determine to its satisfaction whether
the bidder that is selected as having submitted the most advantageous bid
is qualified to perform the contract satisfactorily.

An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will
proceed to the next ranked bidder to make a similar determination of that
bidder’s capabilities to perform satisfactorily.

NEGOTIATIONS

The Committee of the Procuring agency/Employer may negotiate with the
Most Advantageous Bidder relating to the following areas:

a minor alteration to the technical (drawings, design technical
specifications) details of the statement of works;

Methodology, work plan, staffing in view to streamline the work;

a minor amendment to the special conditions of Contract;

finalizing payment arrangements;

clarifying details that were not apparent or could not be finalized at the
time of Bidding;

Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations.
Where negotiations are commenced with the next ranked bidder, the
Procuring agency/Employer shall not reopen earlier negotiations.
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IB.28 EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

IB.29

IB.30

IB.31

IB.32

28.1 Notwithstanding Clause IB.27 the Employer reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all bids, at any
time prior to award of Contract, without thereby incurring any liability to
the affected bidder(s) or any obligation except that the grounds for
rejection of all bids shall upon request be communicated to any bidder who
submitted a bid, without justification of grounds. Rejection of all bids shall
be notified to all bidders promptly.

NOTIFICATION OF AWARD

29.1 Prior to expiration of the period of bid validity prescribed by the Employer,
the Employer will notify the successful bidder in writing or through
electronic means (“Letter of Acceptance”) that his Bid has been accepted.

PERFORMANCE GUARANTEE

30.1 The successful bidder shall furnish to the Employer a Performance
Guarantee in the form and the amount stipulated in the Contract Data and
the Conditions of Contract within a period of 07 days after the receipt of
Letter of Acceptance.

30.2 Failure of the successful bidder to comply with the requirements of Sub-
Clause IB.30.1 or Clauses IB.31.1 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security or declare
blacklisted.

SIGNING OF CONTRACT AGREEMENT

31.1 The formal Agreement between the Employer and the successful bidder
shall be executed within 07 days from the date of furnishing of acceptable
Performance Guarantee under the Conditions of Contract.

GRIEVANCE REDRESSAL & COMPLAINT REVIEW MECHANISM

32.1 Any bidder can file its written complaint against the eligibility parameters
or any other terms and conditions prescribed in the prequalification or
bidding documents found contrary to provision of Procurement Regulatory
Framework, and the same shall be addressed by the GRC well before the
bid submission deadline.

32.2 Any bidder feeling aggrieved by any act of the Procuring agency after the
submission of his bid may lodge a written complaint concerning his
grievances not later than seven (7) days of the announcement of technical
evaluation report and five days after issuance of final evaluation report.

32.3 In case, the complaint is filed against the technical evaluation report, the
GRC shall suspend the procurement proceedings.




33.3
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In case, the complaint is filed after the issuance of the final evaluation
report, the complainant cannot raise any objection on technical evaluation
of the report:

I

1i.

iil.

iv.

Vi.

Provided that the complainant may raise the objection on any part of
the final evaluation report in case where single stage one envelope
bidding procedure is adopted.

The GRC, in both the cases shall investigate and decide upon the
complaint within ten days of its receipt.

Any bidder or the Procuring agency not satisfied with the decision of
the GRC may file Appeal before the Appellate Committee of the
Authority on prescribed format after depositing the prescribed fee.

The Committee, upon receipt of the Appeal against the decision of the
GRC complete in all respect shall serve notices in writing upon all the
parties to Appeal.

The committee shall call the record from the concerned Procuring
agency or the GRC as the case may be, and the same shall be provided
within prescribed time.

The committee may after examination of the relevant record and
hearing all the concerned parties, shall decide the complaint within
fifteen (15) days of receipt of the Appeal. The decision of the
Committee shall be in writing and shall be signed by the Head and
each Member of the Committee. The decision of the committee shall
be final.
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BD-1

BIDDING DATA

The following specific data for the Works to bid shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions
herein shall prevail over those in the Instructions to Bidders.

INSTRUCTIONS TO BIDDERS

1.1

11.3

13.1

14.1

18.1

21.1

Name and Address of the Employer:

State Life Insurance Corporation of Pakistan,
IN-CHARGE

REAL ESTATE DEPARTMENT, 7TH FLOOR
STATE LIFE BUILDING #3

THANDI SARAK HYDERABAD.G
022-9200353

Summary of the Works:

TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT
UNIT WORKS AT STATE LIFE BUILDING #3 THANDI SARAK
HYDERABAD.

Bidders to quote entirely in Pak. Rupees. The Payment shall be made in Pak
Rupees.

Amount of Bid Security:
Rs.200,000/-in shape of Pay order / Bank Draft in favour of State Life Insurance
Corporation of Pakistan.

Period of Bid Validity:
180 days

Deadline for submission of bids:

As per notice of Invitation for Bid / EPADS.

Venue, time, and date of Bid opening:
As per notice of Invitation for Bid / EPADS.
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FB-1
FORM OF BID

Bid Reference No.TENDER NO. RE/HYD/CIVIL RENOV./2026

TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT

STATE LIFE BUILDING #3 THANDI SARAK HYDERABAD.

To:

Gentleman,

1. Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data,Conditions of Contract. Specifications, Drawings and Bill of
Quantities and Addenda Nos. for the execution of the
above-named Works, we, the undersigned, offer to execute and complete such
Works and remedy any defects therein in conformity with the Conditions of
Contract. Specifications, Drawings, Bill of Quantities and Addenda for the sum of
Rs. Rupees

).

2. We understand that all the Appendices attached hereto form part of this Bid.

3. We submit herewith a Bid Security in the amount of Rs200,000/- In words Two
Hudred Thousands only in shape of pay order/demand draft #: Dated:

of Bank drawn in your favor of State Life Insurance
Corporation of Pakistan.

4. We undertake, if our Bid is accepted, to commence the Works and to complete the
whole of the Works comprised in the Contract within the time stated in Contract
Documents.

5. Unless and until a formal Agreement is prepared and executed, this Bid, together

with your written acceptance thereof, shall constitute a binding contract between us.

6. We do hereby declare that the Bid is made without any collusion, comparison of

figures or arrangement with any other bidder for the Works.

FB-2
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We understand that you are not bound to accept the lowest or any Bid you may
receive.

Dated this day of 20
Signature:
in the capacity of duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:

Name:

Address.

Occupation

BA-1




Conditions of Contract
Clause Reference

1.1. (a)

1.1. (a)

1.1. (a)

1.1. (b)

3.1

3.2

4.3

5.1

11.1

11.2

Conditions of Contract
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Appendix-A to Bid
CONTRACT DATA

The Employer Means

State Life Insurance Corporation of Pakistan

The Contractor Means

Successful Bidder, whose bid is accepted by the Employer.

The Engineer Means
Real Estate Division of the Procuring Agency/Employer

Employer’s Drawings

As per list attached in the Document.

Documents forming the Contract listed in the order of Priority.

The Contract Agreement.

Letter of Acceptance.

Form of Bid.

Conditions of Contract.

Contract Data.

The Complete Appendences to Bid Including Schedule of Prices.
The Specifications.

Drawings.

@ T e a0 oD

Authorized Person: AGM Real Estate Department Hyderabad

Amount of Performance Guarantee:

5% of Contract Price stated in the Letter of Acceptance.

Program:

Time for Submission: Within Three (03) days of the
Commencement Date.

Commencement Date Means

Within three (03) days after signing of the Contract Agreements.

Time for Completion

90Days (Inclusive Holidays)

BA-2

Appendix-A to Bid
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11.5 Amount of Liquidated Damages

Rs. 25000/--per day of delay in completion the Works subject to maximum of
10% of contract price stated in the Letter of Acceptance.

12.1 Defects Liability Period

12 TWELVE Calendar Months.

17.1 a.
Q)
(ii)

17.2 a.
b.

19.1

20.

21.1

Terms of Payments

Thorough Interim Payment Not lessthan 25%of contract price as stated in
Letter of Award (LOA) except final bill.

Time of Payment within twenty-five(25)days from Delivery of Engineer’s
Certificate for Interim Payment and (35) days for Final Payment.

Percentage of Retention Money:

Five Percent (5%) of total work done to be deducted from each amount
of Interim and Final Payment Bill.

Release of Retention Money:

After satisfactory completion of defect liability period.

Insurance
Type of Cover

Third party - Death or Injury to Persons and Damage to Property.
Three percent (3%) of contract price per occurrence with number of
occurrences unlimited.

Escalation / Price Adjustment:
No escalation will be allowed for this contract.

Arbitration: Place of Arbitration: PRINCIPLE OFFICE KARACHI

BB-1
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Appendix-B to Bid

BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work executed and measured by the Contractor and verified
by the Engineer and valued at the rates and prices entered in the priced Bill of
Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix as per the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as
it is otherwise provided under the Contract include all costs of Contractor’s plant,
scaffolding, labour, supervision, materials, shuttering, execution, insurance, profit,
taxes (GST / SST included), Super tax and duties, together with all general risks,
liabilities and obligations set out or implied in the Contract. Furthermore, all
duties, taxes and other levies payable by the Contractor under the Contract, shall
be included in the rates and prices and the total Bid Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the
Contractor will have failed to enter a rate or price shall be deemed to be covered
by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no items are
provided, the cost shall be deemed to be distributed among the rates and prices
entered for the related items of the Works.

General directions and description of work and materials are not necessarily
repeated nor summarised in the Bill of Quantities. References to the relevant
sections of the Bidding Documents shall be made before entering prices against
each item in the priced Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be
expended in whole or in part at the direction and discretion of the Engineer.

BB-2
Appendix-B to Bid
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TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT
UNIT WORKS AT STATE LIFE BUILDING #3 THANDI SARAK

HYDERABAD.

1. The Billing Schedule will be as under:

Bill # 1 25% of bid price
Bill # 2 50% of bid price
Bill # 3 75% of bid price
Final Bill 100% of bid price

BC-1
Appendix-C to Bid
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TENDER NO. RE/HYD/CIVIL RENOV./2026
TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT STATE
LIFE BUILDING #3 THANDI SARAK HYDERABAD

BILL OF QUANTITIES.

REPAIR & MAINTENANCE WORKS AT STATE LIFE BUILDING AT HYDERABAD

A. CIVIL WORKS

BOQ

S.NO DESCRIPTION UNIT QTY | Rate Amount

DISMANTLING WORK

Dismantling, removing of existing sewerage
lines including any structure as per site and
as directed by the Engineer. Dismantled
material shall be contractor's property.

Rft 833

Dismantling, removing of existing hot & cold
water supply lines including any structure
2 as per site and as directed by the Engineer. | Rft 1250
Dismantled material shall be contractor's

property

Dismantling, removing of  existing
firefighting water supply lines including any
3 structure as per site and as directed by the | Rft 750
Engineer. Dismantled material shall be
contractor's property

Dismantling of Wooden shutters with frame
of any thickness, tile floor including
cleaning of floor/roof & Disposal of derbies
Complete in all respect

Sft 1428

Dismantling of existing clay bricks flooring
at roof top floor as shown in the drawing/ as
per site including disposal of surplus
material and as directed by the Engineer.
Dismantled material shall be contractor's

property.

Sft 5000

Dismantling of existing stair case marble
flooring & main entrance marble floor as
shown in the drawing/ as per site including
disposal of surplus material and as directed
by the Engineer. Dismantled material shall
be contractor's property.

Sft 1250

Dismantling and removal of existing
exposed 6” diameter GI sewer pipes and
associated shaft components, including safe
disposal of debris.

Rft 620

Dismantling, removing of existing building
lavatory blocks floor & wall tiles including
disposal of debris materials to designated
places/location as directed by the Engineer.
3 All the (}ismantled materials Shé.lll be sft 2626
contractor's property and rate/price of
dismantling work should include
compensation of such items obtained by the

Contractor from existing building.
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SIGN BOARD / PLAQUE

Site Establishment and Safety Precautions,
which includes mobilization, safety signage,
barricading, access control, etc.

Job

INSPECTION CHAMBERS

Integration of Inspection Chambers in Shafts
Constructing access chambers at floors or
shaft locations for future maintenance.

No

FLOOR AND WALL FINISHES

Providing & fixing local Wall Tiles with
border of floor tiles as including 1:4 rough
plaster, stuck with base coat of approved
Dry bond, grouting in matching color also
includes removal of existing plaster etc. to
accommodate new finishes, including all
cuttings, grouting, and making all details
complete in all respect as per drawings and
Engineers instructions.

Sft

5418

Providing/ Laying floor tiles for Washroom
Flooring including 3" thick 1:4 cement sand
mortar for surfacing, grouting with
matching grout material of Stile, with
proper slope of floor tiles towards floor trap,
complete in all respect as per satisfaction of
Engineer.

Vendor has to arrange the required size
floor tiles with laser cutting from supplier.

Sft

1344

PAINTING

Waterproof Paint Application on Walls and
Ceiling. Water-resistant emulsion will be
used on internal surfaces of washrooms.

Sft

1344

FALSE CEILING

Retrofitting and Repair of Ceiling Surfaces.
Chipping damaged plaster, drying, bonding,
re-plastering and finishing ceiling surfaces.

Sft

640

Total Civil Works
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TENDER NO. RE/HYD/CIVIL RENOV./2026
TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT STATE
LIFE BUILDING #3 THANDI SARAK HYDERABAD

BILL OF QUANTITIES.

REPAIR & MAINTENANCE WORKS AT STATE LIFE BUILDING AT HYDERABAD

B .PLUMBING WORK

BOQ
S.NO DESCRIPTION UNIT QTY | Rate | Amount
PLUMBING WORKS
WATER SUPPLY
1 COLD/HOT WATER PIPING
Supply, installation, Testing &

Commissioning of PPR PN-20 cold/hot
a) water pipes with molded fittings PN-25 as
per DIN 16962, i/c pipe supports as
indicated on the drawing, as per
specifications & Engineers approval

32mm dia Rft 354

2 ISOLATION / GATE VALVE

Providing & fixing of brass (PPR coated) ball
a) valves as indicated othe drawing & as
specified in specifications

32mm dia Nos. 8

SOIL , SANITARY , WASTE & VENT & RW
PIPES

3 SOIL, WASTE & VENT SYSTEM

Providing, fixing, Testing & Commissioning
of uPVC pipes & fittings as indicated on the

a) drawing, as per specifications & Engineers

approval.
i) 4" dia Rft 50
ii) 6" dia Rft 254

Providing and fixing European type
ceramics ware coupled water closet, white /
light color including 3 gallons cistern, P/s
4 Trap, PVC flexible pipe connection, C.P tee | No 16
stop cock with wall cups, "PORTA Brand"
bacolite seat cover of best quality complete
in all respect.

Providing and fitting Glazed earthen ware
water closet, squatter type (Orissa pattern),
combined with foot rest, Best Quality
including ceramic Flushing tank Porta
connected by concealed arrangement, tee
stop cock for cistern water inlet and C.P
connector with nuts and fitting, approved
other ancillary material complete in all
respect.

No 24

Installation of Wash Basins and Vanity
Counters. Counters with stone/marble tops

and basins with mixer taps. No 32
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Providing & fixing of PVC floor trap with
multiple inlets & 4" dia outlet with S.S
grating the approved design as per
specifications

No

32

Provide and fix C.P Muslim Showers
manufactured by Master/ Sonex or
equivalent, complete with stop cock and
controlled spray head.

No

16

Replacement of Faucets and Taps (Manual +
Sensor-based). Standard and sensor taps in
selected locations

No

100

10

Rectification of 6” Dia Pipes with shaft
Enclosures. Re-routing exposed GI pipes
into internal ducts with new shaft coverings,
including insulation and finish.

Job

11

Installation of Water-Efficient Urinals with
Optional Sensors. High-efficiency ceramic
urinals with optional sensor flushing and
partition panels.

No

12

Installation of Toilet Accessories. Soap
dispensers, towel holders, tissue holders,
grab bars, hooks, etc.

Job

16

PLUMBING SHAFT REPLACEMENT

Supply, installation, testing, and
commissioning of new 6” diameter uPVC
sewer pipes, conforming to ASTM D3034 /
ASTM F679 or equivalent approved ASTM
standards for sewer applications. Re-routing
of pipelines through designated internal
ducts/shafts, including all required fittings,
joints, supports, and access provisions.
Construction of new shaft enclosures,
including insulation, protective covering,
surface finishing, and all incidental works
necessary to complete the installation in
accordance with specifications and to the
satisfaction of the Engineer.

Rft

620

Total Plumbing Works
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TENDER NO. RE/HYD/CIVIL RENOV./2026
TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT STATE
LIFE BUILDING #3 THANDI SARAK HYDERABAD

BILL OF QUANTITIES.

REPAIR & MAINTENANCE WORKS AT STATE LIFE BUILDING AT HYDERABAD

C. ELECTRICAL WORKS

BOQ

S.NO DESCRIPTION UNIT

QTY Rate Amount

SECTION-A
WIRING / WIRING ACCESSORIES

Supply, installation, testing & commissioning of
following items including specified wires, conduits,
junction boxes, heavy duty porcelain / tool less
imported connectors, all other relevant material, tools,
labor & accessories required for completion of work as
per description & drawings, complete in all respects.
The average quantity of each No. shall be taken from
drawings. Flexible Conduits, PVC Adaptors should be
provided. Brand: Pakistan
Cable/Fast & AGE Cable Or Equivalent
Conduit: Galco/Civic Or Equivalent

Circuit wiring from DB to switch
board/dimmer including any wiring from
1 switch board to switch board with 2x2.5 | Nos. | 3
Sq.mm + ECC 1x2.5 Sqmm, 1-core PVC wires
in 25mm dia of pvc conduit.

Wiring for light point from switch board /
Dimmer board to first light point with 1.5
Sqg.mm common neutral of 1.5 Sq.mm and
common ECC 1.5 Sgmm + wires in 25mm
dia exposed PVC conduit as shown on
drawings.

Nos. 12

Same as above item but wiring from light

point to point. Nos. |12

Supply and installation of following 10
Amps, one-way gang type switches or
10/13/15/20 Amps socket outlets make
including 16 SWG sheet steel back boxes
recessed / surface on wall or as per design
drawings.

Brand: Clipsal/Orange/Legrand Or
Equivalent

Nos. 16

Supply Installation of the following lighting
fixture complete with ballast, starter p.fi
capacitor and specified lamps.Supply of all
5 the accessories required for the installation | Nos. 16
of Light Fixtures is included.
Brand:  Philips/Britlite/Fast/OSAKA  Or
Equivalent

LED LIGHTS

CEILING RECESSED / MOUNTED 45W LED
6 600MMX600MM PANEL LIGHT WITH CRI | Nos. 64
90% COLOR TEMP 4000K/5000K OR AS
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PER ARCHITECT.

SURFACE MOUNTED 12 W LED PACIFIC

LIGHT WITH COLOR TEMP 4000K/5000K | Nos. | 16
OR AS PER ARCHITECT.
Supply Installation Testing &
Commissioning  Exhaust Fan  12"x2"

Nos. 16

Complete in all respect GFC/PAK
FAN/VOLDAM Or Equivalent

Total Electrical Works
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BUILDING #3 THANDI SARAK HYDERABAD
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TENDER NO. RE/HYD/CIVIL RENOV./2026

Grand Summary Of Cost

S.No

Description

Amount

1 Civil Works A.

2 Plumbing Works B.

3 Electrical Works C.

Total Amount =

Note: Any N.O.C/permission if required from any authority like SBCA, Cantonment
Board, KMC etc, will be responsibility of contractor before execution of job or in-

between.
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PROPOSED CONSTRUCTION SCHEDULE

The Works shall be completed on or before the date stated in Contract Data. The Bidder
shall provide as Appendix-C to Bid, the Construction Schedule in the bar chart (CPM,
PERT or any other to be specified herein) showing the sequence of work items and the
period of time during which he proposes to complete each work item in such a manner
that his proposed program for completion of the whole of the Works and parts of the
Works may meet Employer’s completion targets in days noted below andcounted from
the date of Commence (Attach sheets as required for the specified form of Construction
Schedule):

Description Time for Completion
a) Whole Works 90 days
b) Part-A 45 days

C) Part-B 45 days
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TENDER NO. RE/HYD/CIVIL RENOV./2026 Appendix-F to Bid

TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT STATE
LIFE BUILDING #3 THANDI SARAK HYDERABAD

1. GST, NTN Certificate
2. Affidavit that the firm/ company is not black listed by any Government/ Semi Government/ MNCs and
private organization.
BID EVALUATION CRITERIA
Sr. | PARAMETERS AGAINST WHICH TECHNICAL ANNEXURE/ SCORING | TOTAL
# EVALUATION SHALL BE DONE PAGE REF. # | BRACKET | POINTS
S ALLOCATED
1 COMPANY PROFILE
1.1 | YEARS OF EXPERIENCE RELATED TO SUBJECT WORKS (PLEASE ATTACH
EVIDENCE)
e Up-to 4 years 4
e 5to7 years 7 20
e 81to 10 years 10
e 11 to 14 years 14
e 15 years and more 20
1.2 | SIMILAR CONTRACT OF REPUTED/ RENOWNED FIRMS IN HAND (PLEASE
ATTACH EVIDENCE)
e Up-to 3 Contracts 3 15
e 410 6 contracts 6
e 7109 contracts 9
e More than 10 Contracts 15
1.3 | LIST OF CONTRACTS IN PROGRESS HAVINGVALUE ABOVE 1.0 MILLION 10
(2.5 Marks each)
1.4 | TECHNICAL STAFF WITH RELATED EXPERIENCE RELATED TO THE DISCIPLINE
Numbers of Staff: Up-to 3 3 10
3to5 5
>5 10
2 FINANCIAL STATUS OF THE FIRM
2.1 | The company should maintain minimum balance as follow
at the last day of each month in their bank account
during last two years
e Up-to Rs. 01 million 5
e 1 million to 3 million 10
— 15
e >3 million or more 15
2.2 | TOTAL SIMILAR CONTRACTS EXECUTED BY THE FIRM DURING PAST 05 YEARS
¢ 1 to 3 contractors 3
e 4 to 10 contractors 10 20
e 11 to 14 contractors 14
e >15 contractors 20
3 IS0 9000 CERTIFICATION FOR COMPNY 5 5
4 ENLISTMENT WITH OTHERS FIRMS (01 MARKS/ 5 5
ENLISTMENT
Total Marks 100

Note: Qualifying Marks = 60 or above

Pease Attach Documentary Evidences Where Required

(Any Misdeclaration / Mis Statement Will Be Taken Serious And Company May Be Blackiisted, Same Will Be Announce And

Informed In The Newspapers, Pppra And To Other Relevant Agencies).

SEAL &SIGNATURE OF CONTRACTOR




Page 32 of 53

TENDER NO. RE/HYD/CIVIL RENOV./2026

TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT

STATE LIFE BUILDING #3 THANDI SARAK HYDERABAD

SPECIAL CONDITIONS

1 | Closing date & time for submission of 03-11-2026 - 11:00 AM

bids on EPADS.

2 | Opening of bids on EPADS 0311-2026 - 11:30 AM

2 | Date of Commencement of Work Within 03 days from the date of signing of contract.

3 Time of completion of work from the 180 days - Holidays inclusive

date of commencement of work.
Rs.25000/- for each day of delay in completion of

4 | Amount of Liquidated Damages. the Works subject to a maximum of 10% of Contract

Price.

5 | Defect liability Period. 12 twelve months.

: : o

6 | Method of Payment. T_hrough Running bill Not less 25% of quoted

bid amount.
_ _ o 25 days After verification from State Life Engineer /

7 | Period of honoring Interim bill. Representatives.

8 | Retention Money. 05% (five) percent of amount of Work done.

On satisfactory completion of maintenance period.

9 | Release of Retention Money.

10 | Bid Security. Rs.200,000/-- (Pak Rupees)

11| Bid Validity 180 days

e [fthe bid is withdrawn after opening.
12| Bid Security Forfeiture e If the bidder does not accept letter of award or
refuse to enter in contract
13| Bid security (Bank Draft/Pay order) in e Shall be released to un-successful bidders on
favor of “State Life Insurance acceptance of the bid of successful bidder.
Corpo_ratnon _ofPak15tan to be _ e To the successful bidder,upon submission of
submitted with Tender. Tenders with Performance Guarantee after award of contract.
pay order/bank draft having different
names shall be rejected.
14 | Deduction of taxes All applicable government taxes (federal &
provincial) including income tax, GST, SST tax (if
applicable) etc. will be deducted from bills of
contractor as per rules
16| Performance Guarantee 5% of contract amount in favor of State Life against
Bank Guarantee.

17| Black listing As per State Life blacklisting procedure in light of
PPRA - Rule - 19

18| Risk & Cost If the contractor fails to execute the job in given time

and beyond 30 days of notice issued, State Life may
get the remaining works executed through other
contractor at his risk & cost
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TENDER NO. RE/HYD/CIVIL RENOV./2026

TENDER FOR UPGRADATION OF TOILET BLOCKS & PLUMBING SHAFT UNIT WORKS AT

Note:

STATE LIFE BUILDING #3 THANDI SARAK HYDERABAD

GENERAL CONDITIONS

All the rates quoted should be inclusive of all prevailing government taxes
(GST/SST included), cost of material, labor, duties, surcharges, as per Govt:
rules and profit etc.

State Life reserves the right to ADD/DELETE/ modify any item of work including
varying the quantities of any item as per site requirement.

Contractors should visit the site before quoting their rates.

The job may also be inspected/checked/verified by the SLIC representative for
quality control and if found any non-conformity then contractor has to rectify and
do the corrective actions at no extra charges.

All the work shall be carried out/executed in accordance with the bill of quantities
and General engineering practice under ACI / BS codes as applicable locally.

State Life Representative will carry out the detail supervision of work. All the
materials to be used must be approved by Engineer/ In-charge Real Estate
Division.

Contractor shall repair all the defects in works executed by the contractor if these
found during defect liability period.

On the completion of the works the contractor shall except and otherwise
specifically provided, clear away and remove from the site all unwanted paint
material, remove stains/ spots, temporary works, surplus materials, wreckage and
rubbish of every kind and shall reinstate and leave the whole of the building site
and the works clear and good acceptable condition to the satisfaction of the
Engineer.

The damage done during the works to any type of surface fixtures or else because
of the negligence of contractor shall be made good in all respects, without
additional payment.
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BD-1
Appendix-D to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF
AND
LABOUR
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BE-1
Appendix-E to Bid

LIST OF MAJOR EQUIPMENTS
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PERFORMANCE GUARANTEE

CONTRACT AGREEMENT
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PS-1
FORM OF PERFORMANCE GUARANTEE
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:
(Scheduled Bankin Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and
at the request of the said Principal we, the Guarantor above named, are held and firmly
bound unto the (hereinafter called the
Employer) in the penal sum of the amount stated above for the payment of which sum
well and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the
original terms of the said Documents and any extensions thereof that may be granted by
the Employer, with or without notice to the Guarantor, which notice is, hereby, waived
and shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of said Documents that may
hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for payment
in writing shall be received by us within the validity period of this Guarantee, failing
which we shall be discharged of our liability, if any, under this Guarantee.
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PS-2

We, (the Guarantor), waiving all objections and defenses
under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or
arguments and without requiring the Employer to prove or to show grounds or reasons
for such demand any sum or sums up to the amount stated above, against the Employer's
written declaration that the Principal has refused or failed to perform the obligations
under the Contract which payment will be effected by the Guarantor to Employer’s
designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract
or has defaulted in fulfilling said obligations and the Guarantor shall pay without
objection any sum or sums up to the amount stated above upon first written demand
from the Employer forthwith and without any reference to the Principal or any other
person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument
under its seal on the date indicated above, the name and corporate seal of the Guarantor
being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

Guarantor (Bank/Insurance

Company)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between (hereafter called the “Employer”) of
the one part and (hereafter called the “Contractor”) of the other
part.

WHEREAS the Employer is desirous that certain Works, viz should be executed by
the Contractor and has accepted a Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating
to Instructions to Bidders shall be deemed to form and be read and construed as part of
this Agreement, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(© The completed Form of Bid;

(d) Contract Data: (Appendix-A to Bid);

(e) The priced Bill of Quantities (Appendix-B to Bid);

0 The completed Appendices to Bid (Appendix- C to E);
(g) Conditions of Contract

h) The Specifications:

(i) Drawings:
§)] (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects with
the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution
and completion of the Works as per provisions of the Contract, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer
(Seal) (Seal)
Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT

Definitions and Interpretation
1.1 Definitions:

In the Contract (as hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them, except where the context
otherwise requires:

a. (i) "Employer"” means the person named in contract data and the legal
successors in title to such person, but not (except with the consent
of the Contractor) any assignee of such person.

(ii) "Contractor” means the person whose tender has been accepted by
the Employer and the legal successors in title to such person, but not
(except with the consent of the Employer) any assignee of such
person.

(iii) "Engineer" means the person appointed by the Employer to act as
Engineer for the purposes of the Contract.

b. (i) "Contract" means these Conditions the Specification, the Drawings,
the Bill of Quantities, the Tender, the Letter of Acceptance, the
Contract Agreement (if completed) and such further documents as
may be expressly incorporated in the Letter of Acceptance or
Contract Agreement (if completed).

(ii) "Specification" means the specification of the Works included in the
Contract and any modification thereof or addition thereto made
under Clause 16 or submitted by the Contractor and approved by

the Engineer.

(iii) "Drawings" means all drawings, calculations and technical
information of a like nature provided by the Employer to the
Contractor under the Contract Employer and all drawings,
calculations, samples, patterns, models, operation and maintenance
manuals and other technical information of a like nature submitted
by the Contractor and approved by the Employer.

(iv)  "Bill of Quantities" means the priced and completed bill of quantities
forming part of the Tender.

(v) "Tender" means the Contractor's priced offer to the Employer for
the execution and completion of the Works and the remedying of
any defects therein in accordance with the provisions of the
Contract, as accepted by the Letter of Acceptance.

(vi) "Letter of Acceptance” means the formal acceptance by the

Employer of the Tender.
c. (i) "Commencement Date" means the date three (03) days after the
date Contract comes into effect or any other date named in
Contract Data.

(ii)  "Time for Completion" means the time for completing the execution

of and passing the Tests on Completion of the whole Works as stated
in the Contract Data (or as extended under Clause 10.3) calculated
from the Commencement Date.
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e. (i) "Contract Price" means the sum stated in the Letter of Acceptance as
payable to the Contractor for the execution and completion of the
Works and the remedying of any defects therein in accordance with
the provisions of the Contract.

f. () "Works" means the Permanent Works and the Temporary Works or
either of them as appropriate.

(iv)  "Plant" means machinery, apparatus and the like intended to form
or forming part of the Permanent Works.

(v) "Contractor's Equipment" means all appliances and things of
whatsoever nature (other than Temporary Works) required for the
execution and completion of the Works and the remedying of any
defects therein, but does not include Plant, materials or other things
intended to form or forming part of the Permanent Works.

(vii) "Site" means the places provided by the Employer where the Works
are to be executed and any other places as may be specifically
designated in the Contract as forming part of the Site.

ENGINEER:

2.1

2.2

Engineer's Duties and Authority

(a) The Engineer shall carry out the duties specified in the Contract.

Instructions in Writing

Instructions given by the Engineer shall be in writing, provided that if for any
reason the Engineer considers it necessary to give any such instruction orally,
the Contractor shall comply with such instruction. Confirmation in writing of
such oral instruction given by the Engineer, whether before or after the
carrying out of the instruction, shall be deemed to be an instruction within the
meaning of this Sub-Clause. Provided further that if the Contractor, within 7
days, confirms in writing to the Engineer any oral instruction of the Engineer
and such confirmation is not contradicted in writing within 7 days by the
Engineer, it shall be deemed to be an instruction of the Engineer.

CONTRACT DOCUMENTS:

3.1

Priority of Contract Documents

The several documents forming the Contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies the
same shall be explained and adjusted by the Engineer who shall thereupon
issue to the Contractor instructions thereon and in such event, unless otherwise
provided in the Contract, the priority of the documents forming the Contract
shall be as follows:

The Contract Agreement (if completed);

The Letter of Acceptance;

The Tender;

Conditions of Contract.

Any other document forming part of the Contract

G w N e
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GENERAL OBLIGATIONS:

4.1

4.2

4.3

4.4

4.5

Contractor's General Responsibilities

The Contractor shall, with due care and diligence, design (to the extent
provided for by the Contract), execute and complete the Works and remedy any
defects therein in accordance with the provisions of the Contract. The
Contractor shall provide all superintendence, labor, material, Plant,
Contractor's Equipment and all other things, whether of a temporary or
permanent nature, required in and for such design, execution, completion and
remedying of any defects, so far as the necessity for providing the same is
specified in or is reasonably to be inferred from the Contract. Contractor shall
be responsible to get security clearance / permission form respective
administration / agencies for execution of works.

Site Operations and Methods of Construction

The Contractor shall take full responsibility for the adequacy, stability and
safety of all Site operations and methods of construction. Provided that the
Contractor shall not be responsible (except as stated hereunder or as may be
otherwise agreed) for the design or specification of Permanent Works, or for
the design or specification of any Temporary Works not prepared by the
Contractor. Where the Contract expressly provides that part of the Permanent
Works shall be designed by the Contractor, he shall be fully responsible for that
part of such Works, notwithstanding any approval by the Engineer.

Performance Guarantee

The Contractor shall provide Performance Guarantee to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished
by the Contractor within 07 days after the receipt of the Letter of Acceptance.
The Performance Guarantee shall be of an amount equal to __ % of the
Contract Price stated in the Letter of Acceptance. Such Security shall, at the
option of the bidder, be in the form of either (a) bank guarantee from any
Scheduled Bank in Pakistan or (b) bank guarantee from a bank located outside
Pakistan duly counter-guaranteed by a Scheduled Bank in Pakistan or an
Insurance Company.

Period of Validity of Performance Guarantee

The performance Guarantee shall be valid until the Contractor has executed and
completed the Works and remedied any defects therein in accordance with the
Contract. No claim shall be made against such security after the issue of the
Defects Liability Certificate in accordance with Sub-Clause 12.2 and such
security shall be returned to the Contractor within 14 days of the issue of the
said Defects Liability Certificate.

Claims under Performance Guarantee
Prior to making a claim under the performance Guarantee the Employer shall,

in every case, notify the Contractor stating the nature of the default in respect of
which the claim is to be made.
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Program to be submitted

The Contractor shall, submit to the Employer for his consent a program, in such
form and detail as the Employer shall reasonably prescribe, for the execution of
the Works. The Contractor shall, whenever required by the Employer also
provide in writing for his information a general description of the
arrangements and methods which the Contractor proposes to adopt for the
execution of the Works.

Revised Program

If at any time it should appear to the Employer that the actual progress of the
Works does not conform to the program to which consent has been given under
Sub-Clause 5.1, the Contractor shall produce, at the request of the Employer, a
revised program showing the modifications to such program necessary to
ensure completion of the Works within the Time for Completion.

Work to be in Accordance with Contract

Unless it is legally or physically impossible, the Contractor shall execute and
complete the Works and remedy any defects therein in strict accordance with
the Contract to the satisfaction of the Employer. The Contractor shall comply
with and adhere strictly to the Employer’s instructions on any matter, whether
mentioned in the Contract or not, touching or concerning the Works. The
Contractor shall take instructions only from the Employer (or his delegate).

Contractor's Employees

The Contractor shall provide on the Site in connection with the execution and
completion of the Works and the remedying of any defects therein:

(a) only such technical assistants as are skilled and experienced in their
respective callings and such foremen and leading hands as are competent
to give proper superintendence of the Works, and

(b) such skilled, semi-skilled and unskilled labor as is necessary for the proper
and timely fulfilling of the Contractor's obligations under the Contract.

Engineer at Liberty to Object

The Employer shall be at liberty to object to and require the Contractor to
remove forthwith from the Works any person provided by the Contractor who,
in the opinion of the Employer, misconducts himself, or is incompetent or
negligent in the proper performance of his duties, or whose presence on Site is
otherwise considered by the Engineer to be undesirable, and such person shall
not be again allowed upon the Works without the consent of the Employer. Any
person so removed from the Works shall be replaced as soon as possible.

Care of Works
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The Contractor shall take full responsibility for the care of the Works and
materials and Plant for incorporation therein from the Commencement Date
until the date of issue of the Taking-Over Certificate for the whole of the Works,
when the responsibility for the said care shall pass to the Employer.

Responsibility to Rectify Loss or Damage

If any loss or damage happens to the Works, or any part thereof, or materials or
Plant for incorporation therein, during the period for which the Contractor is
responsible for the care thereof, from any cause whatsoever, other than the
risks defined in Sub-Clause 7.1, the Contractor shall, at his own cost, rectify
such loss or damage so that the Permanent Works conform in every respect
with the provisions of the Contract to the satisfaction of the Employer. The
Contractor shall also be liable for any loss or damage to the Works occasioned
by him in the course of any operations carried out by him for the purpose of
complying with his obligations under Clauses 13 and 16.

Employer's Risks

The Employer's risks are:

a. War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

b. Rebellion, revolution, insurrection, or military or usurped power, or civil
war,

c. lonizing radiations, or contamination by radio-activity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-
active toxic explosive, or other hazardous properties of any explosive
nuclear assembly or nuclear component thereof,

d. Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds,

e. Riot, commotion or disorder, unless solely restricted to employees of the
Contractor or of his Subcontractor and arising from the conduct of the
Works,

f. Any operation of the forces of nature against which an experienced
contractor could not reasonably have been expected to take precautions.

Clearance of Site on Completion

Upon the issue of any Taking-Over Certificate the Contractor shall clear away
and remove from that part of the Site to which such Taking-Over Certificate
relates all Contractor's Equipment, surplus materials, rubbish and Temporary
Works of every kind, and leave such part of the Site and Works clean and in a
workmanlike condition to the satisfaction of the Employer. Provided that the
Contractor shall be entitled to retain on Site, until the end of the Defects
Liability Period, such materials, Contractor's Equipment and Temporary Works
as are required by him for the purpose of fulfilling his obligations during the
Defects Liability Period.

Materials, Plant and Workmanship:
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9.1 Quality of Materials, Plant and Workmanship
All materials, Plant and workmanship shall be:
a. of the respective kinds described in the Contract and in accordance with
the Employer's instructions, and
9.2 Cost of Samples
All samples shall be supplied by the Contractor at his own cost if the supply
thereof is clearly intended by or provided for in the Contract.
Suspension:
10.1 Suspension of Work
The Contractor shall, on the instructions of the Engineer, suspend the progress
of the Works or any part thereof for such time and in such manner as the
Engineer may consider necessary and shall, during such suspension, properly
protect and secure the Works so far as is necessary in the opinion of the
Engineer. Unless such suspension is:
a. otherwise provided for in the Contract,
b. necessary by reason of some default of or breach of contract by the
Contractor or for which he is responsible,
necessary by reason of climatic conditions of the Site, or
d. necessary for the proper execution of the Works or for the safety of the
Works or any part thereof (save to the extent that such necessity arises
from any act or default by the Engineer or the Employer or from any of the
risks defined in Sub-Clause 7.1),
10.2 Engineer's Determination following Suspension
Where, pursuant to Sub-Clause 10.1, this Sub-Clause applies the Engineer shall,
after due consultation with the Employer and the Contractor, determine:
a. any extension of time to which the Contractor is entitled under Clause 11.3,
and ;
b. the amount, which shall be added to the Contract Price, in respect of the
cost incurred by the Contractor by reason of such suspension,
10.3 Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the written
instructions of the Engineer and if permission to resume work is not given by
the Engineer within a period for 84 days from the date of suspension then,
unless such suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause
10.1, the Contractor may give notice to the Engineer requiring permission,
within 28 days from the receipt thereof, to proceed with the Works or that part
thereof in regard to which progress is suspended. If, within the said time, such
permission is not granted, the Contractor may by giving a further notice to the
Engineer to that effect, treat the suspension as an event of default by the
Employer and terminates his employment under the Contract in accordance
with the provisions of Sub-Clause 18.1.

Commencement and Delays:

11.1

Commencement of Works
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The Contractor shall commence the Works as soon as is reasonably possible
within the time stated in Contract Data.

Time for Completion

The whole of the Works shall be completed in accordance with the provisions of
Clause 11.6, within the time stated in the Contract Data calculated from the
Commencement Date, or such extended time as may be allowed under Clause
10 (if conditions are met).

Extension of Time for Completion

In the event of:

The amount or nature of extra or additional work,

Any cause of delay referred to in these Conditions,

Exceptionally adverse climatic conditions,

Any delay, impediment or prevention by the Employer, or

Other special circumstances which may occur, other than through a default
of or breach of contract by the Contractor or for which he is
responsible,being such as fairly to entitle the Contractor to an extension of
the Time for Completion of the Works, or any Section or part thereof, the
Employer shall, after due consultation with the Contractor, determine the
amount of such extension and shall notify the Contractor accordingly.

® o0 o

Contractor to Provide Notification and Detailed Particulars

Provided that the Employer is not bound to make any determination unless the
Contractor has:

The Contractor shall notify the Employer in writing as soon as he is aware of
any circumstance which may delay or disrupt the Works, or which may give rise
to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the Employer
being unable to keep all relevant records or not taking steps to minimize any
delay, disruption, or Cost, or the value of any Variation, the Contractor’s
entitlement to extension of the time for Completion or additions payment shall
be reduced / rejected.

Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance
with Clause 11.2, for the whole of the Works then the Contractor shall pay to
the Employer the relevant sum stated in the Contract Data as liquidated
damages for such default for every day or part of a day which shall elapse
between the relevant Time for Completion and the date stated in a Taking-
Over Certificate of the whole of the Works or the relevant Section, subject to the
applicable limit stated in the Contract Data. The Employer may, without
prejudice to any other method of recovery, deduct the amount of such damages
from any monies due or to become due to the Contractor. The payment or
deduction of such damages shall not relieve the Contractor from his obligation
to complete the Works, or from any other of his obligations and liabilities under
the Contract.

Taking-Over Certificate
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When the whole of the Works have been completed and have satisfactorily
passed any Tests on Completion prescribed by the Contract, the Contractor may
give a notice to that effect to the Employer. The Employer shall within 14 days
of the date of delivery of such notice, either issue to the Contractor, a Taking-
Over Certificate, stating the date on which, in his opinion, the Works were
completed in accordance with the Contract, or give instructions in writing to
the Contractor specifying all the work which, in the Employer opinion, is
required to be done by the Contractor before the issue of such Certificate. The
Employer shall also notify the Contractor of any defects in the Works affecting
completion that may appear after such instructions and before completion of
the Woks specified therein.

Defects Liability:

12.1

12.2

Defects Liability Period

In these Conditions the expression "Defects Liability Period" shall mean the
defects liability period named in the Contract Data, calculated from:

(a) the date of completion of the Works certified by the Employer/Engineer in
accordance with Clause 11.6.

Remedying Defects

The Contractor shall for a period stated in the Contract Documents from the
date of issue of the Certificate of Completion carry out, at no cost to the
Employer, repair and rectification work which is necessitated by the earlier
execution of poor quality of work or use of below specifications material in the
execution of Works and which is so identified by the Employer in writing within
the said period. Upon expiry of the said period, and subject to the Contractor’s
faithfully performing his aforesaid obligation, the Employer shall issue a
Maintenance Certificate whereupon all obligations of the Contractor under this
Contract shall come to an end.

Failure to remedy any such defects of complete outstanding work within a
reasonable time shall entitle the Employer to carry out all necessary works al
the Contractor’s cost. However, the cost of remedying defects not attributable
to the Contractor shall be valued as a Variation.

Variations:

13.1

Right to Vary

The Employer may issue Variation Order(s) in writing. Where for any reason it
has not been possible for the Employer to issue such Variations Order(s), the
Contractor may confirm any verbal orders given by the Employer in writing
and if the same are not refuted/denied by the Employer within ten (10) days of
the receipt of such confirmation the same shall be deemed to be a Variation
Orders for the purposes of this Sub-Clause.
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Valuation of Variations

Variations shall be valued as follows:

a. Atalump sum price agreed between the Parties, or

b.  Where appropriate, at rates and prices set out in the Contract, or

c. In the absence of appropriate rates, the rates and prices in the Contract
shall be used asthe basis for valuation, or failing which;

d. At appropriate new rates, as may be agreed or which the Employer
considers appropriate.

Early Warning

The Contractor shall notify the Employer in writing as soon as he is aware of
any circumstance which may delay or disrupt the Works, or which may give
rise to a claim for additional payment.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Employer being unable to keep all relevant records or not taking
steps to minimize any delay, disruption, or Cost, or the value of any Variation,
the Contractor’s entitlement to extension of the Time for Completion or
additional payment shall be reduced/rejected.

Procedure for Claims:

14.1

14.2

14.3

Notice of Claims

Notwithstanding any other provision of the Contract, if the Contractor intends
to claim any additional payment pursuant to any Clause of these Conditions or
otherwise, he shall give notice of his intention to the Engineer with a copy to
the Employer, within 28 days after the event giving rise to the claim has first
arisen.

Contemporary Records

Upon the happening of the event referred to in Sub-Clause 14.1, the Contractor
shall keep such contemporary records as may reasonably be necessary to
support any claim he may subsequently wish to make. Without necessarily
admitting the Employer's liability, the Engineer shall, on receipt of a notice
under Sub-Clause 14.1, inspect such contemporary records and may instruct
the Contractor to keep any further contemporary records as are reasonable and
may be material to the claim of which notice has been given. The Contractor
shall permit the Engineer to inspect all records kept pursuant to this Sub-Clause
and shall supply him with copies thereof as and when the Engineer so instructs.

Substantiation of Claims

Within 28 days, or such other reasonable time as may be agreed by the
Engineer, of giving notice under Sub-Clause 14.1, the Contractor shall send to
the Engineer an account giving detailed particulars of the amount claimed and
the grounds upon which the claim is based. Where the event giving rise to the
claim has a continuing effect, such account shall be considered to be an interim
account and the Contractor shall, at such intervals as the Engineer may
reasonably require, send further interim accounts giving the accumulated
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amount of the claim and any further grounds upon which it is based. In cases
where interim accounts are sent to the Engineer, the Contractor shall send a
final account within 28 days of the end of the effects resulting from the event.
The Contractor shall, if required by the Engineer so to do, copy to the Employer
all accounts sent to the Engineer pursuant to this Sub-Clause.

Failure to Comply

If the Contractor fails to comply with any of the provisions of this Clause in
respect of any claim which he seeks to make, his entitlement to payment in
respect thereof shall not exceed such amount as the Engineer or any arbitrator
or arbitrators appointed pursuant to Sub-Clause 21.1 assessing the claim
considers to be verified by contemporary records (whether or not such records
were brought to the Engineer's notice as required under Sub-Clause 14.2 and
14.3).

Payment of Claims

The Contractor shall be entitled to have included in any interim payment
certified by the Engineer pursuant to Clause 17.1 such amount in respect of any
claim as the Engineer, after due consultation with the Employer and the
Contractor, may consider due to the Contractor provided that the Contractor
has supplied sufficient particulars to enable the Engineer to determine the
amount due. If such particulars are insufficient to substantiate the whole of the
claim, the Contractor shall be entitled to payment in respect of such part of the
claim as such particulars may substantiate to the satisfaction of the Engineer.
The Engineer shall notify the Contractor of any determination made under this
Sub-Clause, with a copy to the Employer.

Measurements

The quantities set out in the Bill of Quantities are the estimated quantities for
the Works, and they are not to be taken as the actual and correct quantities of
the Works to be executed by the Contractor in fulfillment of his obligations
under the Contract.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability
Certificate shall have been signed by the Engineer and delivered to the
Employer, with a copy to the Contractor, stating the date on which the
Contractor shall have completed his obligations to execute and complete the
Works and remedy any defects therein to the Engineer's satisfaction. The
Defects Liability Certificate shall be given by the Engineer within 28 days after
the expiration of the Defects Liability Period or as soon thereafter as any
works instructed, pursuant to Clause - 12.1 and 12.2 have been completed to
the satisfaction of the Engineer.
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Certificates and Payment:

17.1

17.2

Terms of Payments

The amount due to the Contractor under any Interim Payment be paid by the
Employer to the Contractor within 25 days after such Interim Payment has
been jointly verified by Employer and Contractor, or, in the case of the Final
Certificate, within 35 days after such Final Payment Certificate has been jointly
verified by Employer and Contractor.

Payment of Retention Money

Retention money shall be paid by the Employer to the Contractor after
satisfactory completion of Defect liability period.

Remedies:

18.1

18.2

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Employer or fails to proceed expeditiously and without
delay, or is, despite a written complaint, in breach of the Contract, the
Employer may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default
within fourteen(14) days after receipt of the Employer’s notice, the Employer
may by a second notice given within a further twenty one(21) days, terminate
the Contract. The Contractor shall then demobilize from the Site leaving behind
any Contractor’s Equipment which the Employer instructs, in the second
notice, to be used for the completion of the Works at the risk and cost of the
Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not
remedied within fourteen (14) days after the Employer’s receipt of this notice,
the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the
Employer’s receipt of the Contractor’s notice, the Contractor may by a second
notice given within a further twenty one (21) days, terminate the Contract. The
Contractor shall then demobilize from the Site.

Insurance:
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Third Party Insurance

The contractor shall insure against liabilities for death of or injury to any
person (including any employee of employer or contractor) are loss of damage
to any property of employer arising out or in consequence of the execution and
completion of the works of the contract and the remedying of any defects
therein, other than exceptions defined in Clause 7.1.

Minimum Amount of Insurance

Such insurance shall be for at least the amount stated in contract Data.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the
Works and, to the extent agreed with the Employer demobilize the
Contractor’s Equipment.

If the event continues for a period of eighty four (84) days, either Party may
then give notice of termination which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed.

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be
finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and
Rules made thereunder and any statutory modifications thereto. Any hearing
shall be held at Karachi in English Language.




